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IFB# 44-11 REPLACEMENT OF STREET LIGHT EQUIPMENT

CITY OF ROCKVILLE
ROCKVILLE, MARYLAND

INVITATION FOR BID 44-11
REPLACEMENT OF STREET LIGHT EQUIPMENT

SEALED BIDS will be received at the Purchasing Office, City of Rockville, 111 Maryland
Avenue, Rockville, Maryland 20850-2364 until 2:00 P.M. TUESDAY, APRIL 19, 2011. The
bidder assumes full responsibility for the timely delivery of a bid to the designated location. Bids
delivered to any other office or location will not be considered. All bids will be publicly opened
after the time set for receipt of bids and read aloud in the Mayor and Council Chambers at the
same address.

PRE-BID CONFERENCE
The City has determined that a pre-bid conference is not necessary.

BID AWARD

Award will be made to lowest responsive and responsible bidder complying with all provisions of
the Invitation for Bid, provided the price is reasonable and in the best interest of the City to
accept.

BID BOND
A certified check or bid bond must accompany bids for five percent (5%) of the amount of the
total bid, made payable to the Mayor and Council of Rockville.

AGREEMENT
The successful contractor shall be required to complete a two party standard form of agreement
(sample attached).

PERFORMANCE & PAYMENT BONDS

The successful bidder(s) will be required to submit Performance and Payment Bonds in
accordance with GENERAL CONDITIONS AND INSTRUCTIONS TO BIDDERS, Section 11,
Execution of Bonds.

INSURANCE

The successful contractor shall meet all of the insurance requirements contained within this
document. The Contractor shall be required to furnish a certificate of insurance to include
endorsements for additional insured and waiver of subrogation requirements.

SUBMISSION
All bids must be sealed and labeled on the outside of a sealed container to show the following:
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IFB# 44-11 REPLACEMENT OF STREET LIGHT EQUIPMENT

Replacement of Street Light Equipment
Name and address of Offeror

“Bid Number 44-11”

Closing Date

Bids, in duplicate, must include the following:

Bid Proposal Forms
Bid Bond — (1 original only)

All bids are to be addressed and delivered by the date and time specified on the cover to:

Eileen Morris, Purchasing Manager
Purchasing Department

City of Rockville

111 Maryland Avenue

Rockville, Maryland 20850

CONTRACTUAL QUESTIONS
Bidding or contractual inquiries should be address to:

Ms. Eileen Morris, Purchasing Manager
Rockville City Hall

111 Maryland Avenue

Rockville, MD 20850

Telephone 240-314-8430

Email: emorris@rockvillemd.gov

DEADLINE FOR QUESTIONS

Questions pertaining to this bid may be directed to Eileen Morris, Purchasing Manager via email
at emorris@rockvillemd.gov no later than 2 PM, Wednesday, April 6, 2011. Oral answers to
questions relative to interpretation of specification or the bid process will not be binding on
the City.

ADDENDUM
Oral answers to questions relative to interpretation of specifications or the proposal process will
not be binding on the City.

To ensure fair consideration for all offerors, any interpretation made to prospective offerors will
be expressed in the form of an addendum to the specifications, if such information is deemed
necessary for the preparation of proposals or if the lack of such information would be detrimental
to the uninformed offeror. Such addendums, if issued, will posted at the address listed below:

http://rockvillemd.gov/business/bids.htm#bids

Please note, that it is the respondents responsibility to check this site frequently for Addendums,
which may impact pricing, this documents requirements, terms and/or conditions. Failure to sign
and return an Addendum with your response may result in disqualification of proposal.
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NOTICE TO BIDDERS

Companies not incorporated in the State of Maryland must be in compliance with the State of
Maryland Code of Regulations Title 21, State Procurement Regulations in order to enter into a
contract with the City. "Pursuant to 7-201 et seq. of the Corporations and Associations, Article of
the Annotated Code of Maryland corporations not incorporated in the State, shall be registered
with the Department of Assessments and Taxation, 301 West Preston Street, Baltimore, Maryland
21201 before doing any interstate or foreign business in this state. Before doing any intrastate
business in this state, a foreign corporation shall qualify with the Department of Assessments and
Taxation."

US TREASURY IDENTIFICATION NUMBER

Bidders must supply with their bids their U.S. Treasury Department Employers' Identification
Number as such number is shown on their Employer's quarterly Federal Tax Return (U.S.
Treasury Department Form No. 941). This number shall be inserted on the Bid Sheet in the space
provided.

QUALIFICATION TO CONTRACT WITH PUBLIC BODY

Bidders must be qualified to bid in the State in accordance with Section 14-308 of the State
Finance and Procurement Article of the Annotated Code of Maryland which ordains that any
person convicted of bribery (upon acts committed after July 1, 1997) in furtherance of obtaining a
contract from the state or any subdivision of the State of Maryland shall be disqualified from
entering into a contract with the City.

DISABILITY INFORMATION

ANY INDIVIDUALS WITH DISABILITIES WHO WOULD LIKE TO RECEIVE THE
INFORMATION IN THIS PUBLICATION IN ANOTHER FORM MAY CONTACT THE
ADA COORDINATOR AT 240-314-8100, TDD 240-314-8137.
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CITY OF ROCKVILLE
MARYLAND

1. TERMS AND CONDITIONS The terms and conditions of
this document govern in event of conflict with any terms of the
bidder's proposal, and are not subject to change by reasons of
written or verbal statement by the contractor unless accepted in
writing. Words and abbreviations which have well known technical
or trade meanings are used in accordance with such meanings.

2. PRE-BID MEETING A pre-bid meeting may be held for the
purpose of describing the project and for answering any questions
prospective bidders may have. If applicable, time and date will be
shown on the bid announcement page.

3. SUBMISSION OF BID All bids are to be submitted in a
sealed envelope to the Purchasing Office, 111 Maryland Avenue,
Rockville, MD 20850. Envelope shall be clearly marked with the
invitation for bid number. The following forms must be submitted:

Bid proposal page(s) in duplicate
Non-collusion/non-conviction affidavit
Bid Bond
Reference sheet
Other forms as required in the bid document.

The bid proposal form must be typed or written in ink.
Conditional bids and bids containing escalator clauses will
not be accepted. All bids must be regular in every respect
and no interlineation, exclusions, or special conditions shall
be made or included. Bids must contain an original
signature, in the space provided, of an individual authorized
to bind the bidder.

4. LATE BIDS lt is the bidder’s responsibility to assure delivery
of the bid at the proper time to the designated location. Bids
delivered to any other office or location will not be considered. All
bids will be publicly opened after the time set for receipt of bids
and read aloud. Bidders may attend bid openings.

5. ADDENDUM In the event that any addenda to this
solicitation is issued, all solicitation terms and conditions will
retain in effect unless they are specifically changed in the
addendum. It is the responsibility of the bidder to make inquiry as
to addenda issued. Oral answers to questions relative to
interpretation of specifications or the proposal process will not be
binding on the City.

Such  addendums, if issued, will posted at:
http://rockvillemd.gov/business/bids.htm#bids

Please note, that it is the bidders responsibility to check this
site frequently for Addendums, which may impact pricing,
this document’s requirements, terms and/or conditions.
Failure to acknowledge an addendum on the bid proposal
form or to sign and return an Addendum with your
response may result in disqualification of proposal.
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6. BID OPENING All bids received in response to an
Invitation for Bid will be opened at the date, time and place
specified and publicly read. A tabulation of bids received are
posted on the City's website:
http://www.rockvillemd.gov/business/bids.htm

7. ACCEPTANCE OF BIDS The City will accept or reject
any or all bids or any or all items within ninety (90) days after
the date of bid opening. Bids may not be withdrawn during
that period.

8. BID WITHDRAWAL Bids may be withdrawn or modified
upon receipt of written request received before the time
specified for bid opening. Requests received after bid
opening will not be considered.

9. BID AWARD Award will be made to lowest responsive and
responsible bidder complying with all provisions of the Invitation
for Bid, provided the price is reasonable and in the best interest of
the City to accept. The City reserves the right to award by
individual commodities/services, group, all or none or any
combination thereof. When a group is specified, all items in the
group must be bid.

In determining the responsibility of a bidder, the following
criteria will be considered:

a. The ability, capacity and skill of the bidder to perform
the contract or provide the services required;

b.  Whether the bidder can perform the contract or provide
the service promptly, or within the time specified,
without delay or interference;

c. The character, integrity, reliability, reputation, judgment,
experience and efficiency of the bidder;

d. The quality of performance on previous contracts or
services;

e. The previous and existing compliance by the bidder
with laws and ordinance relating to the contract or
service;

f.  The sufficiency of the financial resources and ability of
the bidder to perform the contract or provide the
service;

g. The quality, availability and adaptability of the goods or
services to the particular use required;

h.  The ability of the bidder to provide future maintenance
and service for the use of the subject of the contract;

i.  Whether the bidder is in arrears to the City or a debt or
contract or is in default on a surety to the City;

j- Such other information as may be secured by the City
having a bearing on the decision to award the contract.

10. SENSITIVE DOCUMENTS Sensitive documents (either
electronic or hardcopy documents dealing with critical facilities or
sensitive information) received from the City must be handled
consistent with the terms of non-disclosure required for
application. Contractor is responsible to restrict use of sensitive
documents to project participants only and shall take appropriate
measure to prevent distribution of sensitive document to anyone
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inside or outside of the Contractor's company except Contractor's
project participants. After completion of the project, all sensitive
document remaining in the Contractor’'s possession shall continue
to be governed under the terms of non-disclosure and must
continue to be stored in a secure manner. After such records are
no longer needed for record purposes, the records shall be
destroyed or returned to the City.

11. DOCUMENTS, MATERIALS AND DATA All documents
materials or data developed as a result of this contract are the
City's property. The City has the right to use and reproduce any
documents, materials and data, including confidential information,
used in the performance of, or developed as a result of this
contract. The City may use this information for its own purposes,
including reporting to state and federal agencies. The contractor
warrants that it has title to or right to use all documents, materials
or data used or developed in connection with this contract. The
Contractor must keep confidential all documents, materials and
data prepared or developed by the contractor or supplied by the
City.

12. ERRORS IN BIDS When an error is made in extending total
prices, the unit price will govern. Erasures in bids must be initialed
by the bidder. Carelessness in quoting prices or in preparation of
the bid will not relieve the bidder from performing the contract.
Errors discovered after public opening cannot be corrected and
the bidder will be required to perform if the bid is accepted.

13. MISTAKES Bidders are expected to be thoroughly familiar
with all bid documents, including all addenda. No consideration
will be granted for any alleged misunderstanding of the intent of
the contract documents. In the process of assembling and binding
the bid documents individual pages or drawings may have been
inadvertently omitted. Each bidder shall carefully and thoroughly
examine these bid documents for completeness. No claim of any
bidder will be allowed on the basis that these bid documents are
incomplete.

14. PRICES Bids must be submitted on a firm, fixed price,
F.O.B. destination basis only unless otherwise specified herein.

15. PROMPT PAYMENT DISCOUNTS All discounts other than
prompt payment are to be included in the bid price. Prompt
payment discounts will be considered in the evaluation of your bid
if the discount on payment is not conditioned on payment being
made in less than thirty (30) days from receipt of invoice.

16. BIDDER’'S PAYMENT TERMS The City will reject as non-
responsive a bid under this solicitation, which is conditioned on
payment of proper invoices in less than thirty (30) days. However,
this does not preclude a bidder from offering a prompt payment
discount for payment of proper invoices in less than thirty (30)
days.

17. INTEREST IN MORE THAN ONE BID AND COLLUSION
Multiple bids received in response to a single solicitation from an
individual, firm, partnership, corporation, affiliate, or association
under the same or different names will be rejected. Reasonable
grounds for believing that a bidder is interested in more than one
bid for a solicitation both as a bidder and as a subcontractor for
another bidder, will result in rejection of all bids in which the
bidder is interested. @ However, a firm acting only as a
subcontractor may be included as a subcontractor for two or more
bidders submitting a bid for the work. Any or all bids may be
rejected if reasonable grounds exist for believing that collusion
exists among any bidders. Bidders rejected under the above
provisions shall be disqualified if they respond to a re-solicitation
for the same work.

18. QUALIFICATION OF THE BIDDER The City shall have the
right to take such steps as it deems necessary to determine the
responsibility of the bidder to perform the obligations under the
contract and the bidder shall furnish to the City all such
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information for this purpose as the City may request. The right is
reserved to reject any bid where an investigation of available
information does not satisfy the City that the bidder is qualified to
carry out the terms of the contract.

19. INSPECTION OF THE WORK SITE Each bidder shall visit
the site of the proposed work and become fully acquainted with
the existing conditions and fully informed as to any facility
involved, and the difficulties and restrictions attending the
performance of this contract. Applicable drawings, technical
specifications and contract documents should be thoroughly
examined. The successful bidder shall in no way be relieved of
any obligation due under the executed contract by the failure to
examine any form of legal instrument or to visit the site.

20. RISK OF LOSS AND CONDITION OF SITE The City makes
no representation and assumes no responsibility for the condition
of the site or applicable structures on the site. The contractor shall
accept the site and the contents thereon in the condition in which
they are represented. Any damages or loss whatsoever while the
contract is in effect (whether by reason of fire, theft, breakage or
other happenings) shall not relieve the Contractor from any
obligations under this contract. The Contractor shall store any
materials on site as not to damage the materials and shall
maintain such storage areas, as directed by the City, in hazard
free condition.

21. SUBCONTRACTORS Nothing contained in the contract
documents, shall create any contractual relationship between the
City and any subcontractor or sub-subcontractor.

Unless otherwise indicated, the successful contractor who
will subcontract the delivery, installation, or portion of the
work herein described will submit to the Project Manager,
prior to the start of work, the following information: 1) A
description of the items to be subcontracted, 2) the
subcontractor name, address, and telephone number, and 3)
the nature and extent of the work utilized during the life of
the contract. Subcontractors shall be considered agents of
the Contractor, who shall be held fully accountable for all of
the subcontractor services, labor, and materials relative to
the contract.

22. BID BOND Bids must be accompanied by a certified check
or bid bond for five percent (5%) of the total amount of the bid,
made payable to the Mayor and Council of Rockville. AIA Bond
forms are acceptable. Bonds must be issued by a surety licensed
to do business in the State of Maryland. Bid bonds will not be
returned.

23. EXECUTION OF AGREEMENT/BONDS Subsequent to
award and within fifteen (15) calendar days after the prescribed
forms are presented to the Contractor, the Contractor shall
execute and deliver to the City the required Agreement and
Bonds.

Bonds shall be in effect during the original term of the contract
and during the guarantee and warranty period required under
the Contract, unless otherwise stated therein.

PERFORMANCE BOND The Contractor shall execute and
deliver to the City the required Performance Bond for 100%
of the bid amount.

PAYMENT BOND _ For a contract exceeding One Hundred
Thousand Dollars ($100,000) the payment bond shall be in
an amount equal to 100% of the bid amount. For a contract
exceeding Twenty-Five Thousand Dollars ($25,000) but not
exceeding One Hundred Thousand Dollars ($100,000) the
payment bond shall be in an amount equal to fifty percent
(50%) of the bid amount. Bonds shall be executed by a
surety company authorized to do business in the State of
Maryland.
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The successful bidder may request that in lieu of bonds, the
City accept the equivalent in the form of a certified check or
other security. Such requests will be accepted or rejected by
the City Manager. If rejected, the successful bidder will be
required to furnish the bonds or forfeit the bid bond. Failure
of the successful bidder to execute the agreement and
supply the required forms within fifteen (15) calendar days
shall constitute a default. The successful bidder shall forfeit
to the City as liquidated damages for such failure or refusal
an amount in cash equal to the security deposited with the
bid.

The City may either award the contract to the next low
responsive and responsible bidder or re-advertise the bids,
and may charge against the original bidder the difference
between the amount of the bid and the amount for which a
contract for the work is subsequently executed. If a more
favorable bid is received by a re-advertising, the defaulting
bidder shall have no claim against the City for a refund.

24. LEGAL REQUIREMENTS All  materials, equipment,
supplies and services shall conform to applicable Federal and
State laws and regulations. The Contractor shall observe and
comply with all Federal, State, County and local laws and
ordinances that affect the work to be done. The provisions of this
contract shall be governed by the laws of the State of Maryland.

25. INDEMNIFICATION OF THE COUNCIL The Contractor
shall indemnify and save harmless the Mayor and Council from all
suits, actions and damages or costs, of every name and
description to which the Council may be subjected or put by
reason of injury to persons or property as a result of the work,
whether caused by negligence or carelessness on the part of the
Contractor, or subcontractors or agents thereof.

26. DELIVERY Time is of the essence. The Contractor shall
expedite the work and achieve substantial completion within the
contract time. If time limits are not specified, state the number of
days required to make delivery/completion in the space provided.
Defective or unsuitable materials or workmanship shall be
rejected and shall be made good by the Contractor, not
withstanding that such materials/workmanship have been
previously been overlooked and accepted.

27. CHANGES IN QUANTITIES/ITEMS The City reserves the
right to add or delete any item(s) from the bid in whole or in part at
the City's discretion as given in the Bid or Proposal wherever it
deems it advisable or necessary so to do and such changes shall
in no way vitiate the contract nor affect the bid prices for any item
or remaining work. Unit prices submitted in the bid shall not be
increased or decreased regardless of changes in quantity. The
City may waive minor differences in specifications in bids
provided these differences do not violate the specifications’ intent
nor materially affect the operation for which the items or services
are being purchased

The Contractor will be paid for the actual amount of authorized
work done or material furnished under any item of the bid at the
price bid and stipulated for such item. In case any quantity is
increased, the Contractor shall not be entitled to any increased
compensation over and above the unit price bid for such item, or
any claim for damages on account of loss of anticipated profits
should any quantities be decreased. The Contractor shall be
responsible for confirming the accuracy of the specified quantities
prior to ordering materials or supplies and the City's payment
shall be based on the actual quantities incorporated in the work
and not the quantities specified in the bid document. The
quantities must not exceed the Contract specified quantities
without specific written authorization of the Project Manager and it
is the Contractor's responsibility to obtain said authorization.

28. MATERIALS All materials shall be new and free from
defects. They shall be standard products of current manufacture.
Unless otherwise noted in the contract documents, the Contractor
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shall abide by specific manufacturer instructions and
recommendations on installation and operation.

29. BRAND NAME OR EQUAL Identification of an item by
manufacturer's name, trade or brand name, or catalog number is
for information and establishment of a quality level desired and is
not intended to restrict competition. Bidders may offer any brand
which meets or exceeds the specification, unless ‘brand name
only’ is specified. Bids on other makes and/or models will be
considered provided the bidder clearly states on the proposal
what is being proposed and forwards with the bid complete
descriptive literature indicating how the characteristics of the
article being offered will meet the specifications. The City
reserves the right to accept or reject items offered as an equal.

30. DEFECTIVE MATERIALS/WORKMANSHIP Defective or
unsuitable materials or workmanship shall be rejected and
shall be made good by the Contractor. If the work shall be
found to be defective or to have been damaged before final
acceptance, the Contractor shall make good such defect in a
manner satisfactory to the City, without extra compensation
even though said defect or injury may have not been due to
any act or negligence of the Contractor.

31. TIME OF BEGINNING AND COMPLETION Unless
otherwise stipulated in the bid document, the Contractor shall
begin work on the Contract within ten (10) working days after
the mailing of a purchase order and shall diligently prosecute
the same, so that it shall be fully completed within the time as
stated in the contract. The Contractor shall not commence
any work under the Contract until a written Purchase Order is
received from the Contract Officer.

32. FAILURE TO COMPLETE WORK ON _TIME/
LIQUIDATED DAMAGES The Contractor accepts this
contract with the understanding and intention to perform fully
and in an acceptable manner within the time stated. Should
he fail to complete fully, to all intent and purpose, the work
specified in the time specified, or within the time as it may
have been extended by the City, the Contractor shall pay, for
each calendar day that any work shall remain uncompleted,
not including Sundays, the sum of $400 per calendar day or
such other amount as specified in the Special Provisions..
This sum is hereby agreed upon, not as a penalty, but as
liquidated damages and the City shall have the right to deduct
the amount of such damages from any moneys due the
Contractor under this Contract.

The City shall recover such Liquidated Damages by deducted
the amount thereof out of any moneys due or that may
become due the Contractor, and if said moneys are
insufficient to cover said damages, then the Contractor or the
Surety shall pay the amount due upon demand by the City.

33. AUTHORITY OF THE CITY MANAGER IN DISPUTES
Except as may otherwise be provided by the final agreement,
any dispute concerning a question of fact arising under the
agreement signed by the City and the Contractor which is not
disposed of by the final agreement shall be decided by the
City Manager who shall notify the Contractor in writing of his
determination. The Contractor shall be afforded the
opportunity to be heard and offer evidence in support of the
claim. Pending final decision of the dispute herein, the
Contractor shall proceed diligently with performance under the
agreement signed by the City and the Contractor. The
decision of the City Manager shall be final and conclusive
unless an appeal is taken pursuant to the City Purchasing
Ordinance.

34. CONTRACT DELAYS/EXTENSION OF TIME The
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Contractor shall pursue the contract so as to complete all
work within the time allotted in the bid document. The
completion date as set in the bid document allows for
inclement weather, holidays and coordination with other
companies. If the Contractor is delayed in the delivery of
the supplies, equipment or services by any act of neglect
of the City or by a separate Contractor employed by the
City, or by any changes, strikes, lockouts, fires, unusual
delays in transportation or delay authorized by the City,
the City shall review the cause of such delay and shall
make an extension of time if warranted. All claims for
extensions must be in written notice sent to the Project
Manager within ten (10) calendar days after the date
when such alleged cause for extension of time occurred.
All such claims shall state specifically the amount of time
of the delay the Contractor believes to have suffered. If
written notice is not received within the prescribed time the
claim shall be forfeited and invalidated.

35. CONTRACT DELAYS - NO DAMAGE CLAIMS ACCEPTED
The Contractor shall make no claim for extra monetary
compensation for delays, whether ordered by the City or not,
caused by delays in funding, governmental approvals, private or
public companies' actions, inclement weather, site conditions, or
from any cause whatsoever. The Contractor shall adjust its
operation to continue the work at other locations under the
contract, if available, and as directed by the City. If it is necessary
to discontinue the work temporarily, the Contractor shall resume
work within 48 hours of notice from the City. The City may adjust
the completion date to compensate for the lost day(s) on a day-
for-day basis, if the City finds that the Contractor could not make
up for such lost day(s) by reallocating its forces or rescheduling
the work, up to the time remaining on the original schedule at the
time of shutdown.

36. PROGRESS SCHEDULE AND SCHEDULE OF
OPERATIONS The construction of this project will be planned
and recorded with an Activities Chart Project Schedule (AC) and
Written Narrative (WN) unless specifically determined to be
unnecessary by the Project Manager. The AC Project Schedule
and Written Narrative will break down, in detail, the time (working
days or completion date) involved in performing major
construction activities for the duration of the project. The AC
Project Schedule shall be used for the coordination and
monitoring of major work under the contact including the activities
of subcontractors, vendors and suppliers. The AC Project
Schedule shall be prepared in accordance with the requirements
of the Maryland State Highway Administration Standard
Specifications for Construction and Materials dated January 1982,
and the errata and addend thereto, subsequent supplement(s)
and the Special Provisions as set forth in this Invitation for Bids,
unless otherwise directed or approved by the Project Manager.
The schedule shall be consistent with the contract specified
completion date(s) and/or working days. The Contractor is
responsible for preparing the initial AC Project Schedule and
Written Narrative.

Preparation of Initial Schedule - Within 10 calendar days
after notification that the Contractor is the apparent
successful bidder, the Contractor will complete development
of a initial AC Project Schedule and Written Narrative
(describing the logical time representations as proposed in
the AC Project Schedule), and submit 2 (two) copies of each
AC and WN to the Project Manager for review and approval.

Updating Project Schedule: At any time that it becomes
apparent the schedule, created as above and approved by
the Project Manager, is not being implemented, either
because the work or service is ahead or behind schedule,
the Contractor shall immediately notify the Project Manager
and shall submit a revised, written, updated AC and WN for
the Project Manager’s review, revision and approval The
contractor shall make every effort to meet the original
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completion date and/or working days allowed unless
otherwise so directed by the Project Manager.

Payment for Schedule AC/WN: No special compensation
will be paid for preparing or revising the above project
AC/WN as the cost shall be considered incidental to the
contract with compensation incorporated into the bid
items(s).

37. SPECIFICATIONS The Construction Specifications for this
contract will be those shown below and additions included in the
bid document, if applicable. In the event of conflict, the City
determination shall govern. The following specifications and
standards, listed below, including all subsequent addenda,
amendments and errata are made part of this contract to the
extent required by the references thereto:

1. Maryland Department of Transportation, State
Highway Administration, "Standard Specifications for
Construction and Materials" (Maryland Department of
Transportation, State Highway Administration), dated
January 2008 and all errata and addenda thereto.
MDSHA Book of Standards for Highway and Incidental
Structures.

2. Montgomery County Department of Transportation,
"Montgomery County Road Construction Code and
Standard Specifications,"

3. Standard Specifications of WSSC dated July 2005.

4. Montgomery County Department of Transportation,
"Design Standards." August 1991.

5. Maryland Dept of the Environment "1994 Standards
and Specifications Soil Erosion and Sediment Control"
6. The U. S. Department of Transportation, Federal
Highway Administration, "Manual on Uniform Traffic
Control Devices” latest edition.

7. Montgomery County Noise Ordinance

38. CONTRACT DOCUMENTS The contract documents are
complementary and what is required by any one shall be binding
as if required by all. Words and abbreviations that have well
known technical or trade meanings are used in the contract
documents in accordance with such recognized meanings. On
drawings, the figured dimensions shall govern in the case of
discrepancy between the scales and figures. Anything shown on
the construction plans and not mentioned in the specifications or
mentioned in the specifications and not shown on the plans shall
have the same effect as if shown or mentioned respectively in
both.

Prior to bidding, the Contractor should obtain clarification of
all questions which may have arisen as to intent of the
contract document, or any actual conflict between items in
the contract documents. Should the Contractor have fail to
obtain such clarification, then the City may direct that the
work proceed by any method indicated, specified or
required, in the judgment of the City, by the contract
documents. Such direction by the City shall not constitute
the basis for a claim for extra costs by the Contractor. The
Contractor acknowledges that he had the opportunity to
request clarification prior to submitted his bid to the City and
that he is not entitled to a claim for extra cost as a result of
failure to receive such clarification.

Any discrepancies which may be discovered during the
execution of work between actual conditions and those
represented by the contract documents shall be reported to
the City and work shall not proceed until written instruction
has been received by the contractor from the City.

39. INTERPRETATION Any questions concerning terms,
conditions and definitions of the contract and bidding regulations
shall be directed in writing to the Contract Officer. Any questions
concerning the technical specifications and drawings shall be
directed in writing to the Project Manager. The submission of a
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bid shall be prima facie evidence that the bidder thoroughly
understands the terms of the contract documents. The Contractor
shall take no advantage of any error or omission in these contract
documents.

40. PRE-CONSTRUCTION CONFERENCE A pre-construction
conference may be held following contract award. The meeting
must be attended by the Contractor. No compensation will be
made by the City to the Contractor for meetings.

41. EMERGENCY CONTACT The Contractor shall provide at
least two local telephone numbers which may be used for
contacting an official of the Contractor at all times, 24 hours per
day, seven days per week: at which numbers person(s) of
responsibility will be available to respond to City directives relative
to the contract. The Contractor shall have available sufficient
personnel and equipment to immediately respond to emergency
needs, as determined by the City. There will be no special
compensation paid for this requirement but the cost is to be
considered incidental to the other contract pay items.

42. SUPERVISION AND DIRECTION OF WORK The work
shall be under the general supervision of the Project Manager.
While it is intended that the Contractor shall be allowed in general
to carry on the contract in accordance with such general plan as
may appear to the Contractor most desirable, the Project
Manager, at the Project Manager's discretion, may from time to
time, direct the order in which, and points at which, the work shall
be prosecuted and may exercise such general control over the
conduct of the work at a time or place, as shall be required, in the
Project Manager’s opinion, to safeguard the interests of the City,
and the Contractor shall have no claims for damages or extra
compensation on account of the fact that it shall have been
necessary to carry on the work in different sequence from that
which the Contractor may have contemplated. The Contractor
shall immediately comply with any and all orders and instructions
given by the Project Manager, but nothing herein contained shall
be considered such an assumption of control over the work by the
City or the Project Manager as to relieve the Contractor of any
obligations or liabilities under the contract

43. INSPECTION  Work and materials will be inspected
promptly to see that the same strictly correspond with the
drawings and specifications, but if, for any reason, delay should
occur in connection with such inspection, the Contractor shall
have thereby no claim for damages or extra compensation.
Materials and workmanship shall be always subject to the
approval of the Project Manager, but no inspection, approval or
acceptance of any part of the work or of the materials used
therein, nor any payment on account thereof shall prevent the
rejection of said materials or work at any time thereafter, should
said work or materials be found to be defective or not in
accordance with the requirements of the contract. Any costs for
any ‘“re-inspection” of the job shall be the responsibility of the
contractor.

44, TERMINATION FOR DEFAULT The contract may be
cancelled or annulled by the City in whole or in part by written
notice of default to the Contractor upon nonperformance or
violation of contract terms and an award made to next low Bidder,
or, articles specified may be purchased on the open market
similar to those so terminated. In either event, the defaulting
Contractor (or his surety) shall be liable to the City for costs to the
City in excess of the defaulted contract prices: provided, that the
Contractor shall continue the performance of this contract to the
extent not terminated under the provisions of this clause.

45. TERMINATION FOR CONVENIENCE This Contract may be
terminated, in whole or in part, upon written notice to the
Contractor when the City determines that such termination is in its
best interest. The termination is effective 10 days after the notice
is issued, unless a different time is given in the notice. The City
is liable only for payment for goods and services delivered and
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accepted or approved by the City prior to the effective date of the
termination.

46. EMPLOYEES The Contractor shall employ only competent,
skillful persons to do the work, and whenever the Project Manager
shall notify the Contractor in writing that any person employed on
the work is, in his opinion, incompetent, disobedient, disorderly,
discourteous or otherwise unsatisfactory, such person shall be
discharged from the work and shall not again be employed for this
contract except with the consent of the Project Manager.

47. NON-WORK DAY The City observes the following holidays:
New Year's Day, Martin Luther King's Birthday, President's Day,
Memorial Day, Independence Day, Labor Day, Veterans' Day,
Thanksgiving Day, Thanksgiving Friday and Christmas Day, all
days of general and congressional elections throughout the State,
and a five-day work week.

The Contractor will not be permitted to do any work which
requires the services of the City's inspection, supervisory or line
and grade forces on the days on which the above mentioned
holidays are observed by the City or on Saturdays or Sundays,
unless otherwise authorized by the Project Manager in writing.
However, the Contractor, with verbal permission of the Project
Manager, may be permitted to perform clean up and such other
items for which no specific payment is involved on Saturdays and
holidays.

The normal number of working hours per day on this Contract will
be limited to eight, unless otherwise authorized by the Project
Manager in writing.

In case of an emergency, which may require the services of the
City on Saturdays, Sundays, holidays or longer than eight hours
per day, the Contractor shall request permission of the Project
Manager to work. If, in the opinion of the Project Manager the
emergency is bona fide, he will grant permission to the Contractor
to work such hours as may be necessary. Also, if in the opinion of
the Project Manager, a bona fide emergency exists, the Project
Manager may direct the Contractor to work such hours as may be
necessary whether the Contractor requests permission to do so or
not.

48. LANGUAGE The Contractor shall appoint one or more
crewmembers or supervisors to act as liaison with the City and
emergency services personnel. All liaisons shall be fluently
bilingual in English and the Contractor's employees’ language(s),
and at least one liaison shall be present at each work site at all
times when any of the Contractor's employees or agents are at
the site.

49. IMMIGRATION REFORM AND CONTROL ACT

The Contractor awarded a contract pursuant to this bid shall
warrant that it does not and shall not hire, recruit or refer for a fee,
for employment under the contract, an alien knowing the alien is
an unauthorized alien and hire any individual without complying
with the requirements of the Immigration Reform and Control Act
of 1986 (the Act), including but not limited to any verification and
record keeping requirements. The Contractor shall further assure
the City that, in accordance with the Act, it does not and will not
discriminate against an individual with respect to hiring, or
recruitment or referral for a fee, of the individual for employment
or the discharging of the individual from employment because of
such individual's national origin or in the case of a citizen or
intending citizen, because of such individual's citizenship status.

50. EQUAL EMPLOYMENT OPPORTUNITY The Contractor will
not discriminate against any employee or applicant because of
race, creed, sex, national origin or disability. The Contractor will
take affirmative action to ensure that applicants are employed,
and that employees are treated during employment, without
regard to their race, creed, color, sex, national origin or disability.
Such action shall include, but not be limited to, the following:
employment, upgrading, demotion or transfer; recruitment, layoff
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or termination, rates of pay or other form of compensation; and
selection for training, including apprenticeship. The Contractor
agrees to post in conspicuous places, available to employees and
applicants for employment, notices setting forth the provisions of
this nondiscrimination clause

If the Contractor fails to comply with nondiscrimination clauses of
this contract or fails to include such contract provisions in all
subcontracts, this contract may be declared void AB INITO,
cancelled, terminated or suspended in whole or in part and the
Contractor may be declared ineligible for further contracts with the
City of Rockville. Any employee, applicant for employment, or
prospective employee with information concerning any breach of
these requirements may communicate such information to the
City Manager who shall commence a prompt investigation of the
alleged violation. Pursuant to such investigation, the Contractor
will permit access to the Contractor's books, records, and
accounts. If the City Manager concludes that the Contractor has
failed to comply with nondiscrimination clauses, the remedies set
out above may be invoked.

51. ETHICS REQUIREMENTS In accordance with the City's
financial disclosure and ethical conduct policy and/or ordinances
a prerequisite for payment pursuant to the terms of this contract is
that the Contractor may be required to furnish explicit statements,
under oath, that the City Manager, and/or any other officer,
agent, and/or employee of the City, and any member of the
governing body of the City of Rockville or any member or
employee of a Commission, Board, or Corporation controlled or
appointed by the City Council, Rockville, Maryland has not
received or has not been promised directly or indirectly any
financial benefit by way of fee, commission, finder's fee, or in any
other manner, remuneration arising from directly or indirectly
related to this contract, and that upon request by the City
Manager, or other authorized agent, as a prerequisite to payment
pursuant to the terms of this contract, the Contractor will furnish to
the Mayor and Council of the City of Rockville, under oath,
answers to any interrogatories to a possible conflict of interest has
herein embodied.

52. DRAWINGS TO BE FOLLOWED The approved drawings,
profiles and cross sections on file with the City will show the
location, details and dimensions of the work contemplated, which
shall be performed in strict accordance therewith and in
accordance with the specifications. Any deviations from the
drawings or specifications as may be required by the exigencies
of construction in all cases will be determined by the Project
Manager. There shall be no such deviations without the written
authorization of the Project Manager. On all drawings, etc., the
figured dimensions shall govern in the case of discrepancy
between the scales and figures. The Contractor shall take no
advantage of any error or omission in the drawings or
specifications. The Project Manager shall make such corrections
and interpretations as may be deemed necessary for the
fulfilment of the intent of the specifications and of the drawings as
construed by the Project Manager whose decision shall be final.

53. CERTIFICATION Under no circumstances will Contractors
be paid for materials utilized on any City contract unless certified
to by the Project Manager. The Contractor must not incorporate
any materials into a City project without prior authorization and
certification of the Project Manager, unless necessary to eliminate
or avoid hazardous conditions. Under these emergency
circumstances the responsibility for notification to the Project
Manager and quantity/quality confirmation rests with the
Contractor and must be obtained within 24 hours of the work.

54. DECISIONS AND EXPLANATIONS BY PROJECT
MANAGER The Project Manager shall make all necessary
explanations as to the meaning and intent of the specifications
and drawings, and shall give all orders and directions, either
contemplated therein or thereby, or in every case in which a
difficult or unforeseen condition arises during the prosecution of
the work. Should there be any discrepancies or should any
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misunderstanding arise as to the intent of anything contained in
the drawings and specifications, the decision of the Project
Manager shall be final and binding. The Project Manager shall in
all cases determine the amount, quality, acceptability and
estimates of the work to be paid for under the Contract, and shall
decide all questions in relation to the work. In case any questions
arise between parties relating to the Contract, such decision and
estimate shall be a condition precedent to the right of the
Contractor to receive payment under that part of the Contract
which is in dispute.

55. WORK TO BE DONE AND MATERIALS TO BE
FURNISHED The Contractor shall do all the work and furnish all
the labor, materials, tools, and equipment necessary or proper for
performing the work required by the Contract, in the manner
called for by the drawings and specifications and within the
Contract time. The Contractor shall complete the entire work
together with such extra work as may be required, at the prices
fixed therefore, to the satisfaction of the Project Manager and in
accordance with the specifications and drawings.

56. NOTIFICATION TO OTHER AGENCIES The Contractor will
be responsible for notifying all concerned agencies affected by
the work a minimum of 48 hours in advance of any activity, as
prescribed by said agencies, including, but not limited to: the
Washington Gas, PEPCO, Verizon Comcast Cable,
Transcontinental Gas, City of Rockville Utilities Division,
Montgomery County Government, State Highway Administration
and the Washington Suburban Sanitary Commission. The
Contractor must notify MISS UTILITY at 1-800-257-7777 a
minimum of 72 hours and no more than 5 working days prior to
removal of any pavement or beginning any excavation. There
shall be no measurement or direct payment to the Contractor for
such notification, working around, the protection of, or repair of
damage to such existing utilities caused by the proposed
construction activities directly or indirectly.

57. PERMITS AND REGULATIONS Unless stipulated
elsewhere in these specifications, the Contractor shall be
responsible for obtaining and paying for all applicable permits.
Where signatures of the City are required in connection with the
obtaining of such permits, certificates, etc., the Contractor shall
prepare the proper paperwork and present it to the City for
signature. City of Rockville Permit fees shall be waived. If the
Contractor ascertains at any time that any requirement of this
contract is at variance with applicable laws, ordinances,
regulations and/or building codes, notification to the Project
Manager shall be made immediately and any necessary
adjustment to the contract shall be made. Without proper notice to
the Project Manager, the Contractor shall bear all costs arising
from the performance of work the Contractor knows to be contrary
to such laws, ordinances, etc.

58. EXCAVATION Unless specifically provided in the
specifications, all trench and roadway excavation is hereby
unclassified as to the character of materials. The lump sum or
unit price, as specified, for or including excavation shall constitute
full payment for removal and disposal of all materials, regardless
of type, encountered in trenching and roadway excavation, within
the limits of this Contract, as necessary and as shown to be
removed on the Contract drawings and/or as directed by the
Project Manager, except as otherwise provided for under this
Contract. All bidders are hereby directed to familiarize
themselves with all site conditions including subsurface and the
proximity of adjacent features.

59. SERVICE OF NOTICES The mailing a written
communication, notice or order, addressed to the Contractor at
the business address filed with the City, or to his office at the site
of the work shall be considered as sufficient service upon the
Contractor of such communication, notice or order; and the date
of said service shall be the date of such mailing. Written notice
shall also be deemed to have been duly served if delivered in
person to the individual or member of the firm or to any officer of
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the corporation for whom it was intended if delivered or sent by
registered or certified mail to the last known address.

60. PATENT RIGHTS Whenever any article, materials,
equipment, process, composition, means, or things called for by
these specifications is covered by letters of patent, the successful
bidder must secure, before using or employing such article,
material etc., the assent in writing of the Owner or Licensee of
such Letters of Patent and file the same with the City.

The said assent is to cover not only the use, employment, and
incorporation of said article, material, equipment, process,
composition, combination, means, or thing in the construction and
completion of the work but also the permanent use of said article,
material, etc., thereafter by or on behalf of the City, in the
operation and maintenance of the project for the purposes for
which it is intended or adapted. The Contractor shall be
responsible for any claims made against the City, its agents and
employees or any actual or alleged infringement of patents by the
use of any such patented articles, etc., in the construction and
completion of the work, and shall save harmless and indemnify
the City, its agents and employees from all costs, expenses, and
damages, including Solicitor's and Attorney's fees which the City
may be obligated to pay by reason of any actual or alleged
infringement of patents used in the construction and completion of
the work herein specified.

61. CARE AND PROTECTION OF WORK From the
commencement of the Contract until its completion, the
Contractor shall be solely responsible for the care of the work and
all injury or damage to the same, from whatever cause, shall be
made good by the Contractor at the Contractor's own expense,
before the final estimate is made. The Contractor shall provide
suitable means of protection for all materials intended to be used
in the work and for work in progress, as well as completed work.

62. ABANDONMENT OF OR DELAY IN WORK If the work
under the Contract shall be abandoned by the Contractor, or if at
any time the Project Manager shall be of the opinion and shall so
certify, in writing, to the Contractor, that the performance of the
Contract is unnecessarily or unreasonably delayed, or that the
Contractor has violated any of the provisions of the Contract or is
executing the same in bad faith or if the work is not fully
completed within the time specified for its completion, together
with such extension of time as may have been granted, the City
by written notice, may order the Contractor to discontinue all work
there under, or any part thereof, within the number of days
specified on such notice. At the expiration of said time the
Contractor shall discontinue the work, or such part thereof, and
the City shall have the power, by Contract, or otherwise, to
complete said work and deduct the entire cost thereof from any
monies due or to become due the Contractor under the Contract.
For such completion of work the City may, for itself or its
Contractor, take possession of and use or cause to be used any
or all materials, tools, and equipment found on the site of said
work. When any part of the Contract is being carried on by the
City, as herein provided, the Contractor shall continue the
remainder of the work in conformity with the terms of the Contract
and in such manner as not to interfere with the City's workmen.

63. SUBLETTING OR ASSIGNING OF CONTRACT The City
and the Contractor each bind themselves, their partners,
successors, assigns and legal representatives of such other
parties in respect to all covenants, agreements, and obligations
contained in the contract documents. Neither party to the contract
shall sublet, sell, transfer, assign or otherwise dispose of the
Contract or any portion thereof, or of the work provided for
therein, or of his right, title or interest therein to any person, firm
or corporation without the written consent of the other party, nor
shall the Contractor assign any monies due or to become due
hereunder without the previous written consent of the City.

64. NO WAIVER OF CONTRACT Neither the acceptance by
the City or its Project Manager nor any order, measurement,
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certificate or payment of money, of the whole or any part of the
work, nor any extension of time nor possession taken by the City
or its Project Manager shall operate as a waiver of any portion of
the Contract, or any right to damage therein provided. The failure
of the City to strictly enforce any provision of this contract shall
not be a waiver of any subsequent breach of the same or different
nature.

65. DUTIES, OBLIGATIONS, RIGHTS AND REMEDIES The
duties and obligations imposed by the contract documents and
the rights and remedies available there under shall be in addition
to and not a limitation of the duties, obligations, rights and
remedies otherwise imposed or available by law, unless so
indicated.

66. IMPLIED WORK All incidental work required by the
drawings or specifications for which no payment is specifically
provided and any work or materials not therein specified which
are required to complete the work and which may fairly be implied
as included in the Contract, and which the Project Manager shall
judge to be so included, shall be done or furnished by the
Contractor without extra compensation. The intent is to prescribe
a complete work or improvement which the Contractor undertakes
to do in full compliance with the contract documents together with
any authorized alterations, special provisions and supplemental
agreements.

67. MEASUREMENT OF WORK AND MATERIAL The work
and material to be paid for will be measured and determined by
the Project Manager according to the specifications and drawings,
and the working lines that may be given. No allowance will be
made for any excess above the quantities required by the
specifications, drawings and lines on any part of the work, except
where such excess material has been supplied or work done by
order of the Project Manager and in the absence of default or
negligence on the part of the Contractor. Should the dimensions
of any part of the work or of the materials be less than those
required by the drawings or the directions of the Project Manager,
only the actual quantities placed will be allowed in measurement.

68. EXTRA COSTS If the contractor claims that any instructions
by the contract documents or otherwise involve extra
compensation or extension of time, a written protest must be
submitted to the Project Manager within ten (10) calendar days
after receipt of such instructions and before proceeding to
execute the work, stating in detail the basis for objection. No such
claim will be considered unless so made.

69. CONTINGENT ITEMS & QUANTITIES Items and quantities
identified as being contingent are provided in the Contract for use
when and as directed by the Project Manager. These items
shown on the Plans or in the specifications are established for the
purpose of obtaining a bid price. The quantities for these
contingent items may be increased or decreased without any
adjustment to the Contract unit price bid or the contingent items
may be deleted entirely from the Contract by the Project Manager
without negotiation. The Contractor shall submit no claim against
the City for any adjustment to the Contract unit price bid, should
the contingent items be increased, decreased or eliminated
entirely. Payment for any contingent items used will be made on
the basis of the quantities as actually measured and as specified
in the Specifications. Materials, Construction Requirements and
Basis of Payment shall be as specified elsewhere in the
Specifications, Plans or Special Provisions.

70. CHANGES IN THE SCOPE OR EXTRA WORK The City,
without invalidating the contract, may issue written changes in the
work consisting of additions, deletions, or modifications with the
contract sum and completion date being adjusted accordingly. All
such changes, or additional work must be authorized in writing by
the Contract Officer prior to starting such work. Costs shall be
limited to the cost of materials, labor, field supervision and field
office personnel directly involved in and attributed to the change.

Page 11 of 54



All costs and/or credits to the City for a change in the work shall
be determined by the unit price bid or by mutual agreement.

The Contractor shall do all work that may be required to complete
the work contemplated at the unit prices bid or at a lump sum
price to be mutually agreed upon.

The Contractor shall perform extra work, for which there is no
quantity or price included in the Contract, whenever it is deemed
necessary or desirable, to complete fully the work as
contemplated, and such work shall be done in accordance with
the specifications therefore, or in the best workmanlike manner as
directed. Where such a price or sum cannot be agreed upon by
both parties, or where this method of payment is impracticable,
the Project Manager may order the Contractor to do such work on
a force account basis, which will be paid for as follows.

71. EORCE ACCOUNT WORK When the Contractor is required
to perform work as a result of additions or changes to the contract
for which there are no applicable unit prices in the contract, the
City and Contractor shall make every effort to come to an agreed
upon price for the performance of such work. If an agreement
cannot be reached, the City may require the Contractor to do
such work on a force account basis to be compensated in
accordance with the following:

A. Labor. For all labor and for foremen in direct
charge of the specific operations the Contractor
shall receive the actual wages for each and every
hour that said labor and foremen are actually
engaged in such work.

B. Materials. For materials accepted by the Project
Manager and incorporated into the project, the
Contractor shall receive the actual cost of such
materials, including transportation charges paid by
him (exclusive of machinery rentals as hereinafter
set forth). Excess materials delivered to the job
site and not incorporated into the project will not
be paid for and it is the Contractor's responsibility
to remove said excess material from the job site.

C. Egquipment. For any machinery or special
equipment (other than small equipment tools,
whether rented or owned), the use of which has
been authorized in writing, by the Project Manager
the Contractor shall receive the rates agreed upon
in writing before such work is begun which price
shall include fuel, oil and miscellaneous
necessities, or the Contractor shall receive those
rates which may be specified elsewhere in the
Special Provisions. For the purpose of definition,
equipment with a new cost of $1000 or less will be
considered small tools and equipment.

D. Materials and Supplies Not Incorporated in the
Work. For materials and supplies expended in the
performance of the work (excluding those required
for rented equipment) and approved by the Project
Manager, the Contractor shall receive the actual
cost of such materials and supplies used.

E. Subcontractors. The Contractor shall receive the
actual cost of work performed by a subcontractor.
Subcontractor's cost is to be determined as in A,
B., C., and D. above, plus the fixed fee for
overhead and profit allowance computed as in G.

F. Superintendence. No additional allowance shall
be made for general superintendence, the use of
small tools, or other costs for which no specific
allowance is herein provided
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H.

G. Contractor's Fixed Fee. The procurement officer
and the Contractor shall negotiate a fixed fee for
force account work performed pursuant to this
specification by his force and by his
subcontractors. The City shall pay 10 percent of A
as compensation for overhead and profit for the
work performed. The Contractor shall proceed
diligently with the performance of the force
account work to completion. The Contractor's fixed
fee shall include an amount equal to the sum of 65
percent of A, which shall include, but not be limited
to the following:

(1) Compensation for all costs paid to, or in
behalf of, workmen by reason of subsistence
and travel allowances, health and welfare
benefits, pension fund benefits or other
benefits that may be required by collective
bargaining agreement or other employment
contract generally applicable to the classes of
labor employed in the work; and

(2) Bond premiums, property damage, liability
and workmen's compensation insurance
premiums, unemployment insurance
contributions and Social Security taxes on the
force account work.

In addition, the Contractor's fixed fee may include an
amount not to exceed 10 percent of B. unless
specifically authorized by the Project Manager in
advance of the work; 5 percent of D., and 5 percent of
E with the exception of that portion chargeable to
equipment as defined above.

Compensation. The compensation as set forth above
shall be received by the Contractor as payment in full
for change order work done on a force account basis.
At the end of each day, the Contractor's representatives
and the Project Manager, shall compare records of the
cost of work as ordered on a force account basis.
Differences shall be immediately resolved and any
unresolved difference shall be brought to the attention
of the Project Manager by written notice from the
Contractor within two working days of the occurrence.

Statements. No payment will be made for work
performed on a force account basis until the Contractor
furnishes the Project Manager duplicate itemized
statements of the cost of such force account work
detailed as to the following:

(1) Name, classification, date, daily hours, total
hours, rate, and extension for such workmen.
Contractor shall provide certified payrolls

(2) Designation, dates, daily hours, total hours, rental
rate, and extension for each unit of machinery and
equipment.  Contractor shall provide original
receipted invoices.

(3) Quantities of materials, prices and extensions.
Contractor shall provide original receipted invoices.

(4) Transportation of materials. Contractor shall
provide original receipted invoices.

If, however, the materials used in the force account
work are not specifically purchased for such work but
are taken from the Contractor's stock, then in lieu of
the original invoices the statements shall contain or
be accompanied by an affidavit of the Contractor
which shall certify that such materials were taken
from his stock that the quantity claimed was actually



used and that the price and transportation of the
material as claimed represent actual cost. Any
request for payment under this Section should be
submitted in the order outlined by the above.

The Contractor shall be responsible for all damages
resulting from work done on a force-account basis,
the same as if this work had been included in the
original Contract.

Work performed without previous written order by the
Project Manager will not be paid.

72. ALLOWANCES Whenever an allowance is mentioned in
the specifications, then the contractor shall include in his contract
sum the entire amount of such specified allowances. The
expenditure of these allowances is to be at the Purchasing
Manager’'s direction. However, the allowance expenditure is
limited to items properly inferable from the title and description of
the allowance. Unexpended balances are to be credited to the
City. Compensation payable to the contractor for expenditure of
allowances directed by the Purchasing Manager shall be based
on the cost to the contractor as shown by actual invoices or
receipts, and no additional overhead or profit shall be payable to
the contractor for such allowances.

73. PROGRESS PAYMENTS AND RETAINAGE The
Contractor shall submit a detailed application for payment on a
monthly basis, preferable on an AIA G702 form. Such application
for payment, notarized, if required, must be accompanied by
supporting data and documents substantiating the Contractor’s
right to payment and reflecting a five percent (5%) retainage.

Applications for payment shall not include payment for
equipment or materials delivered to the site but not installed
or for materials or equipment properly stored off-site unless
specifically approved by the Project Manager. If such
approval is granted, the Contractor must submit with the
application for payment, bills of sale or other such
documentation satisfactory to the City to establish the City's
title to such materials or equipment or otherwise to protect
the City's interest, including applicable insurance and
transportation to the site for materials and equipment stored
off site. Such approvals are typically reserved for “big ticket”
items that individually would exceed five percent (5%) of the
bid total. The Contractor shall promptly pay each
subcontractor and supplier for work completed upon receipt
of payment from the City the amount to which said
subcontractor is entitled, reflecting any percentage retained
from payments to the Contractor on account of each
subcontractors work. The Contractor shall, by an appropriate
agreement with each subcontractor, require each
subcontractor to make prompt payments to his
subcontractors in a similar manner.

The City shall be under no obligation to pay or to see to the
payment of any moneys to any subcontractor except as may
otherwise be required by law.

No Certificate of Payment nor partial or entire use of the
facility by the City shall constitute an acceptance of any work
which is not in accordance with the Contract Documents.

Payments Withheld — The City may decline to certify
payment or because of subsequently discovered evidence or
observations, nullify the whole or any part of any Certification
of Payment previously issued, as may be necessary to
protect the City from loss because of: (1) defective work not
remedied, (2) third party claim filed or evidence indicating
probable filing of such claim, (3) failure of the Contractor to
make payments properly to subcontractors or suppliers, (4)
reasonable evidence that the work can not be completed for
the unpaid balance of the contract sum, (5) reasonable
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evidence that the work will not be completed within the
Contract time, (6) persistent failure to carry out the work.

74. EINAL PAYMENT REQUEST Upon reaching substantial
completion, as defined by receipt of occupancy permit, the
Contractor may submit a written Application for Final Payment. All
supporting documentation and data shall be submitted with the
Request for Final Payment as is applicable to the monthly
Requests for Payment referenced heretofore.

Out of the amount representing the total of the final payment
request the City shall deduct five (5%) percent, which shall
be in addition to any and all other amounts which, under the
Contract, it is entitled or required to retain and shall hold said
sum for a period of one hundred and twenty (120) days after
the date of acceptance of the work by the City.

Within thirty (30) days after the approval of the final payment
request, the City will pay to the Contractor the amount
remaining after deducting from the total amount of the final
estimate all such sums as have hereto before been paid to
the Contractor under the provision of the Contract and also
such amounts as the City has or may be authorized under
the Contract to reserve or retain.

Neither the final payment nor the remaining retainage shall
become due until the Contractor submits to the Project
Manager:

1. An affidavit that all payrolls, bills for materials and
equipment and other indebtedness connected with
the work for which the City or his property might in
any way be responsible, have been paid.

2. Consent of surety to final payment, and

3. If requested, data establishing payment or
satisfaction of obligations, such as receipt, release
and waivers of liens arising out of the Contract.;

4. Al punch list items are completed to the
satisfaction of the Project Manager.

If any subcontractor refuses to furnish a release or waiver of
liens required by the City, the Contractor may furnish a bond
satisfactory to the City to indemnify him against any such
lien. If any such lien remains unsatisfied after all payments
are made, the Contractor shall refund to the City all moneys
that the latter may be compelled to pay in discharging such
lien, including all costs and reasonable attorney fees.

Acceptance by the Contractor of final payment shall operate
as a release to the Mayor and Council and every officer and
agent thereof, from all claims and liabilities to the Contractor
for anything done or furnished or relating to the work under
the contract.

75. RELEASE OF RETAINAGE Upon the expiration of the
aforesaid period of one hundred and twenty (120) days
succeeding the date of acceptance, the City will pay to the
Contractor all sums reserved or retained, less such amount as it
may be empowered under the provisions of the Contract to retain.

76. GUARANTEES / WARRANTIES All guarantees and
warranties required shall be furnished by the Contractor and shall
be delivered to the Project Manager before final payment is made.
The Contractor guarantees that the items conform to the contract
documents. The Contractor further guarantees intended purpose
or use as far as the Contractor knows or has reason to know.

77. GUARANTEE PERIOD The Contractor shall warrant and
guarantee the work required under this Contract for a period of
twelve (12) months from the date of Final Acceptance. The
Contractor warrants and guarantees to Owner, that materials and
equipment furnished under the Contract shall be of good quality
and new unless otherwise required or permitted by the Contract
Documents, that all work will be in accordance with the Contract
Documents, and that all work will be of good quality, free from
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faults and defects. Work not conforming to these requirements,
including substitutions not properly approved and authorized, may
be considered defective. If required by the City, the Contractor
shall furnish satisfactory evidence as to the kind and quality of
materials and equipment.

The Contractor's obligation to perform and complete the
work in a workmanlike manner, free from faults and defects
and in accordance with the Contract Documents shall be
absolute. The Contractor shall remedy, at his own expense,
and without additional cost to the Owner, all defects arising
from either workmanship or materials, as determined by the
City, or City's representative. The obligations of the
Contractor under this Paragraph shall not include normal
wear and tear under normal usage.

If the Contractor does not, within ten (10) days after
notification from the Project Manager, signify his intention in
writing or in action to correct work, as described above, then
the Project Manager may proceed with the work and charge
the cost thereof to the account of the Contract as herein
before provided.

78. Substantial Completion. Sufficient completion of the
project or the portion thereof to permit utilization of the project, or
portion thereof for its intended purpose. Substantial completion
requires not only that the work be sufficiently completed to permit
utilization, but that the City can effectively utilize the substantially
completed work. Determination of substantial completion is solely
at the discretion of the City. Substantial completion does not
mean complete in accordance with the contract nor shall
substantial completion of all or any part of the project entitle the
Contractor to acceptance under the contract.

At such time as the Contractor has completed the work and prior
to requesting a final inspection, the Contractor shall make written
request for an inspection for substantial completion. Such
request shall be made no less than seven (7) calendar days prior
to the requested date of inspection. An inspection will be made
by the City and a determination will be made as to whether or not
the work is in fact substantially complete and a "punch list" will be
developed. "Punch Lists" containing numerous items or items
which may affect the intended use of the work will be considered
cause to delay issuance of a document of Substantial
Completion. Operation and Maintenance manuals shall be
submitted and approved prior to issuance of any document of
Substantial Completion.

79. TRANSFER OF TITLE The Contractor warrants that title to
all work, materials and equipment covered by the Application for
Payment will pass to the City either by incorporation in
construction or upon the receipt of payment by the Contractor,
free and clear of all liens, claims, interests or encumbrances, and
that no work, materials, or equipment covered by an Application
for Payment will have been acquired by the Contractor, or by any
person performing the work at the site or furnishing materials or
equipment for the project, subject to an agreement under which
an interest therein or an encumbrance thereon is retained by the
seller or otherwise imposed by the Contractor or such other
persons.

80. USE OF PREMISES Whenever, in the opinion of the Project
Manager, any portion of the work is completed or is in an
acceptable condition for use, it shall be used for the purpose it
was intended, however, such use shall not be held as acceptance
of that portion of the work, or as a waiver of any of the provisions
of the Contract.

81. DETERMINATION OF CITY'S LIABILITY The acceptance
by the Contractor of the final payment made as aforesaid, shall
operate as and be a release to the City and every officer and
agent thereof, from all claims by and liabilities to the Contractor
for anything done or furnished for or relating to or affecting the
work under the contract.

IFB# 44-11 REPLACEMENT OF STREET LIGHT EQUIPMENT

82. NO LIMITATION OF LIABILITY The mention of any specific
duty or liability of the Contractor in any part of the specification
shall not be construed as a limitation or restriction upon any
general liability or duty imposed upon the Contractor.

83. PRESERVATION OF MONUMENTS AND TREES The
Contractor shall be responsible for the preservation of all public
and private property, trees, monuments, highway signs, markers,
fences, and curbs or other appurtenances, and shall use every
precaution to prevent damage or injury thereto. Any expense
necessary to provide adequate protection, whether such
designated item be on or off the right-of-way, shall be assumed by
the Contractor.

84. PUBLIC ACCESS The Contractor shall at all times conduct
the work in such a manner as to insure the least obstruction to
traffic practicable. The convenience and safety of the general
public and the residents along the improvement shall be provided
for in an adequate and satisfactory manner. Fire hydrants shall be
kept accessible to fire apparatus at all times. Handicap access
shall remain accessible.

85. HAZARDOUS AND TOXIC SUBSTANCES Manufacturers
and distributors are required by Federal “Hazard Communication”
provision (29 CFR 1910.1200 ), and the Maryland “Access to
Information About Hazardous and Toxic Substances” Law, to
label each hazardous material or chemical container, and to
provide Material Safety Data Sheets to the purchaser. The
Contractor must comply with these laws and must provide the City
with copies of all relevant documents, including Material Safety
Data Sheets, prior to performance of services or
contemporaneous with the delivery of goods.

86. MAINTENANCE OF VEHICULAR TRAFFIC (if applicable
Unless otherwise directed by the Project Manager, traffic must be
maintained on all roadways within the construction area
continuously or with the least amount of interruption during the
construction period necessary to minimize accidents and accident
severity and maintain safety while at the same time minimizing
inconvenience to the traveling public and the Contractor. The
Project Manager shall have the exclusive right to order a road to
be closed or to remain open. No equipment will be stored or
permitted to stand within the limits of the roadway right-of-way
where traffic must be maintained. Any earth dropped on the
surface of the existing road shall be removed immediately to
avoid possible hazardous conditions. The Contractor shall
prepare and submit a Traffic Control Plan (TCP) for the Project
Manager's review, revision, and approval, at least ten days before
beginning work, unless otherwise directed.

All Traffic Control Devices shall be in accordance with the
Manual on Uniform Traffic Control Devices (MUTCD), latest
edition (and all revisions). With the approved TCP
implemented, the Contractor will be permitted to work with
the following provisions: All traffic lanes must be restored at
the end of each day unless specifically authorized otherwise,
in advance, by the Project Manager:

The City reserves the right to modify or expand on the
methods of traffic control specified and to restrict working
hours if, in the opinion of the Project Manager, the
Contractor's operations are a detriment to traffic during rush
hour periods.

Signs on fixed supports shall be mounted on two posts.
Signs mounted on portable supports are suitable for
temporary conditions. During periods of partial shutdown, or
extended periods when no work is being performed, the
Contractor shall remove or adequately cover all construction
signs as directed by the Project Manager.

The Contractor shall be responsible for removing, storing,
covering, and resetting all existing traffic signs and
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delineators that become inapplicable and will confuse traffic
during the various stages of construction, the cost of which
shall be included in the price for Maintenance of Traffic or in
the absence of such a pay item it shall be accomplished at
no additional compensation, as incidental to the contract.
Any signs lost or damaged will be replaced by the Contractor
at its expense.

The Contractor shall provide, maintain in new condition, and
move when necessary or directed all traffic control devices
used for the guidance and protection of vehicles.

The Contractor shall be responsible for providing the
appropriate signs to reflect varying traffic patterns prior to the
commencement of a new stage of construction.

Traffic must be safely maintained at all times throughout the
entire length of the project. No additional compensation shall
be paid to the contractor for traffic maintenance, even if the
contract time exceeds the contractually specified completion
date or working days.

When required lane shifts are implemented, existing painted
lane markings no longer applicable shall be removed to the
satisfaction of the Project Manager.

Temporary crash cushions are to be installed as shown on
the Plans. Unless otherwise specified, sand containers shall
be used. The crash cushions shall conform to Subsection
104.10 of the MDSHA Specifications.

Crash cushions shall be reset to reflect changing traffic
patterns caused by different stages of Traffic Control. The
crash cushions shall be reset at locations shown on the
Plans or as directed by the Project Manager.

Should any of the sand container components be damaged
during the resetting of the system or during the course of the
project, the Contractor shall replace the damaged
components at its own expense.

The Contractor shall have flaggers on this Project for the
purpose of controlling traffic while maneuvering heavy
equipment. This may require a temporary lane closure in any
of the specified Traffic Control Phases. These temporary
lane shutdowns shall be kept to a minimum and the normal
traffic pattern for the Traffic Phase shall be restored as
quickly as possible. The Contractor shall comply with
Section B-20 of the MUTCD regarding flagger signing.

Prior to stopping work each day the Contractor will be
required to reshape all graded areas and eliminate all drop-
offs not protected by barriers by filling with compacted stone
at maximum of 8:1 slope.

All barriers and barricades shall be adequately illuminated at
night, as specified herein, and all lights for this purpose shall
be kept operative from sunset to sunrise.

No work shall be commenced in any stage of construction
until the barriers and barricades for that stage, indicated on
the Plans, or as specified by the Project Manager, are
completely in place. The Contractor will be solely
responsible for all accidents and damages to any persons
and property resulting from its operations. Compliance with
prescribed precautions contained herein or in the MDSHA
Specifications or Manual On Uniform Traffic and Control
shall not relieve the Contractor of its primary responsibility to
take all necessary measures to protect and safeguard the
work, nor relieve the Contractor from any responsibilities
prescribed by GP-7 of the January 2001 MDSHA Standard
Specifications for Construction and Materials.
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The Contractor shall notify and obtain approval in writing
from the Project Manager, at least 48 hours before changing
any Traffic Control Phase.

Any construction materials or debris dropped on the roadway
surface shall be removed immediately to avoid possible
hazardous conditions.

Materials The Contractor shall provide, maintain in first
class condition, replace and move when necessary or
directed all materials, devices, flagging, etc., required to
maintain traffic in accordance with the Traffic Control Plans
or as directed by the Project Manager. Reference is made
to the latest edition of the MUTCD, wherein all such items
are fully described with regard to use, application,
warranties, size, color, placement, etc., and wherein typical
traffic control device layouts are shown, as all such devices
and techniques planned for use on this project shall strictly
conform to the Manual's request except as noted on the
Plans.

When any of the following items have been established on
the Plans or as directed by the Project Manager, the
Specifications will be adhered to in accordance with the
respective sections.

Lights, Warnings, Etc: - All banners and imitation barrels
shall be adequately illuminated at night, and all lights for this
purpose shall be kept operative from sunset to sunrise.

Steady burning warning lights shall be used to delineate
channelization through and around obstructions in a
construction or maintenance area, on detour curves, on lane
closures, and in other similar conditions (MUTCD 6E-4, 6E-
5). Flashing warning lights shall be the means for identifying
a particular and individual hazard and shall not be used in
sequence, in clusters, or for delineation (MUTCD: 6E-5, 6E-
6).

Where noted on the plans the first two (2) warning signs
shall include a "High Level Warning Device." In addition to
the flags the signs shall also be equipped with a Type "B"
High Intensity Flag Warning Light. This device must meet the
requirements of MUTCD 6C-11 and 6E-5. The device shall
be incidental to the Temporary Traffic Sign item if provided
for, otherwise the costs shall be considered incidental and
no special compensation will be paid.

Barriers: Temporary concrete barriers shall be installed on
the roadway approaches as shown on the plans or as
approved in writing.

Any permanent facilities damaged as a result of anchoring
temporary concrete barriers (anchor holes. etc.) shall be
repaired to the satisfaction of the Project Manager using an
epoxy grout or other material as may be specified by the
Project Manager. Epoxy grout shall consist of sand and
epoxy, mixed by volume according to manufacturer's
recommendations.

Method of Measurement and Basis of Payment: All work
and materials required under the TCP not covered or
specified as a pay item on the price proposal form will be
included in the lump sum price bid for Maintenance of
Traffic. In the absence of such an item the Contractor agrees
that there will be no special compensation paid for
maintenance of vehicular traffic as described above and the
cost shall be considered incidental to the contract and
compensated as part of other contract bid item(s).

87. PARKING, STORAGE AND STAGING AREAS Parking,
storage and staging areas for the Contractor's use during the
Project must have prior approval of the Project Manager. All areas
used for storage of equipment or material shall be restored to
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their original condition, immediately upon completion of the work.
No additional compensation will be provided for restoring, re-
grading, placement of topsoil, and seed and mulch in these areas.

88. PEDESTRIAN TRAFFIC Pedestrians shall be safeguarded
by the use of signs lights, barricades and barriers as shown on
the traffic control plan and/or directed by the Project Manager.
Pedestrian traffic shall be maintained at all times unless
specifically authorized otherwise, in advance, by the Project
Manager. The Contractor shall submit a pedestrian traffic safety
plan in accordance with the MUTCD, incorporating safety
measures and other provisions to fully implement the intent of this
paragraph. All work and materials required to prepare and
implement the pedestrian traffic safety plan shall be considered
incidental to the contract and there shall be no special
compensation paid for this item unless special pay items are
included in the Price Proposal page. No additional compensation
shall be paid for maintenance of vehicular and pedestrian traffic if
for whatever reason the project time extends beyond the contract
specified completion date or working days.

89. HANDICAP ACCESS Where handicap access exists within
the line of work under this contract it will be the contractor's
responsibility to maintain said access during the life of this
contract. This service is considered to be incidental to this
contract and no special compensation will be paid for this service
unless provided on the Price Proposal page.

90. TOILET FACILITIES Toilet facilities meeting MOSHA
standards shall be provided at the job site for all projects
exceeding $100,000 in value and at all other job sites when
directed by the City. No special compensation shall be paid
unless specifically provided for in the Price Proposal page of this
contract.

91. STAKEOUT-CONSTRUCTION CONTROL Survey
construction control provided by the City shall be limited to the
baseline with stations not over 100 feet, and the elevation of the
top of each marked point. P.C.s, P.T.s. P.l.s, P.V.T.s, and at least
one point on the tangent beyond the end of each curve will be
staked. The Contractor shall request baseline stakeout a
minimum of five days in advance of construction. Stakeout data
other than stated above will be furnished by the construction
Contractor per MDSHA Section 815 for structures, otherwise per
WSSC specs. section 01000(H) and as described in detail below
and in these specifications. The City's responsibility for stakeout
for the entire project shall be limited to that data described above
and this shall be provided only once. The Contractor shall
preserve or otherwise ensure adequate survey controls exist
throughout the life of the contract.

Surveys and stakeout shall be accomplished by the
Contractor as outlined above and in conformance with
WSSC specifications Section 01000-10-1 I(H), entitled
"Construction Stakeout By Contractor."

The provisions therein are primarily for pipeline stakeout.
The Contractor's responsibilities under this contract are
hereby expanded to include, in addition to pipeline stakeout,
similar responsibilities for all phases of stakeout necessary
to construct all facilities under this contract including but not
limited to clearing and grubbing excavation, pavement, curbs
and gutters, storm drainage pipes and facilities, culverts,
structures, storm water management facilities, street lights,
traffic signal conduits and components, noise walls, retaining
walls, ditches and sediment control features.

The stakeout and survey record data shall be preserved and
turned over to the City for filing following completion of
specific components of work.

Method of Measurement and Payment Generally, stakeout
shall be considered incidental to the contract and no special
compensation shall be paid, unless a specific pay item is
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included in the contract Price Proposal page of this contract.
Where payment is provided, progress payments for stakeout
shall be made based on the percentage resulting from the
price bid for stakeout divided by the total bid, multiplied by
the monthly payment exclusive of the stakeout payment,
except the final payment shall be adjusted as necessary to
equal the total price bid for stakeout.

Grade Sheet by Contractor: Grade sheets showing hub and
design elevations for roadway, water mains, drainage
structures and piping, walks, lights, infiltration facilities
clearing/grubbing, excavation, and related components will
be provided by the construction Contractor at least 8 hours
in advance of construction and will be subject to approval by
the Project Manager. Stakeout for curb and gutter in all
vertical and horizontal curves is to be at intervals of 25 feet
or less unless otherwise specifically authorized by the
Project Manager. This work is considered incidental to the
contrast and no extra compensation will be paid.

92. BURNING DEBRIS NOT ALLOWED Under no
circumstance will any open fires be permitted within the City of
Rockville. All debris will be removed and hauled from site (except
when otherwise specifically authorized in the bid document) and
disposed in accordance with Local, State and Federal laws in
effect at the disposal site. No special compensation will be paid
as all costs for off-site disposal shall be included in the applicable
bid prices and considered incidental to the contract.

93. CLEAN UP_ In addition to any provisions regarding clean up
in the bid document, clean up, including the restoration of areas of
construction, shall proceed as quickly as is practicable. The
period between construction and final clean up shall normally not
exceed one week. If at any time during the course of the work the
cleaning operation in any given area becomes delinquent in the
opinion of the Project Manager he may order that construction be
stopped until such cleaning is completed. Any such order shall not
extend the Final Completion date under this contract. Unless
otherwise indicated, all materials razed, demolished, or otherwise
removed from the work site shall become the property of the
Contractor and shall be disposed of legally and properly off site at
his expense.

Upon Final Completion of the work and before acceptance and
final payment shall be made, the Contractor shall clean and
remove from the street, footways, lawns, and adjacent property,
all surplus and discarded materials, rubbish and temporary
structures, restore in an acceptable manner all property, both
public and private, which has been damaged during the
prosecution of the work and shall leave the work area in a neat
and presentable condition throughout the entire length of the
project under contract.

If the Contractor fails to clean up at Final Completion of the work,
the City may do so and the cost thereof shall be charged to the
Contractor.
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INSURANCE REQUIREMENTS REV2 (09/08)

Prior to the execution of the contract by the City, the Contractor must obtain at their own cost and expense and keep in force and
effect during the term of the contract including all extensions, the following insurance with an insurance company/companies licensed
to do business in the State of Maryland evidenced by a certificate of insurance and/or copies of the insurance policies. The
Contractor’s insurance shall be primary.

The Contractor must submit to the Purchasing Division, 111 Maryland Avenue, Rockville, MD 20850 a certificate of insurance prior to
the start of any work. In no event may the insurance coverage be less than shown below.

Unless otherwise described in this contract the successful contractor and subcontractors will be required to maintain for the life of the
contract and to furnish the City evidence of insurance as follows:

MANDATORY REQUIREMENTS FOR INSURANCE

Contractor's insurance coverage shall be primary insurance as respects the City, its elected and appointed officials, officers,
consultants, agents and employees and any insurance or self-insurance maintained by the City, shall be excess of the Contractor’s
insurance and shall not be called upon to contribute with it.

Endorsements and Provisions
Waiver of Subrogation:

Amounts of Insurance
Bodily Injury by Accident:
$100,000 each accident

Type of Insurance
1. Workers’ Compensation
2. Employers’ Liability

WC 00 03 13 Waiver of Our Rights to
Recover From Others Endorsement — signed
and dated.

Bodily Injury by Disease:
$500,000 policy limits

Bodily Injury by Disease:
$100,000 each employee

3. Commercial General Liability | Each Occurrence: City to be listed as additional insured and
$1,000,000 provided 30 day notice of cancellation or

a. Bodily Injury material change in coverage.

b. Property Damage

c. Contractual Liability CG 20 37 07 04 and CG 20 10 07 04 forms to

d. Premise/Operations be both signed and dated.

e. Independent Contractors

f.  Products/Completed Operations

g. Personal Injury

4. Automobile Liability Combined Single Limit for Bodily City to be listed as additional insured and
Injury and Property Damage - provided 30 day notice of cancellation or

a. All Owned Autos (each accident): material change in coverage.

b. Hired Autos $1,000,000 Form CA20 48 02 99 form to be both signed

c. Non-Owned Autos and dated.

5. Excess/Umbrella Liability Each Occurrence/Aggregate: City to be listed as additional insured and

$1,000,000 provided 30 day notice of cancellation or

material change in coverage.

Alternative and/or additional insurance requirements, when outlined under the special provisions of this contract, shall take
precedence over the above requirements in part or in full as described therein.

POLICY CANCELLATION
No change, cancellation or non-renewed shall be made in any insurance coverage without a thirty (30) day written notice to the City
Purchasing Division. The Contractor shall furnish a new certificate prior to any change or cancellation date. The failure of the
Contractor to deliver a new and valid certificate will result in suspension of all payments and cessation of on-site work activities until a
new certificate is furnished.

ADDITIONAL INSURED

The Mayor and Council of Rockville, which includes its elected and appointed officials, officers, consultants, agents and
employees must be named as an additional insured on the Contractor's Commercial and Excess/Umbrella Insurance for liability
arising out of contractor’s products, goods, and services provided under this contract. Additionally, The Mayor and Council of
Rockville must be named as additional insured on the Contractor's Automobile and General Liability Policies. Endorsements
reflecting the Mayor and Council of Rockville as an additional insured are required to be submitted with the insurance certificate.
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SUBCONTRACTORS

All subcontractors shall meet the requirements of this Section before commencing work. In addition, Contractor shall include all
subcontractors as insureds under its policies or shall furnish separate certificates and endorsements for each subcontractor. All
coverages for subcontractors shall be subject to all of the requirements stated herein.

CERTIFICATE HOLDER

The Mayor and Council of Rockville
(Contract #, title)

City Hall

111 Maryland Avenue

Rockville, MD 20850
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SPECIAL PROVISIONS

1. GENERAL

These Special Provisions are hereby made a part of the contract. In case of conflict with the
terms and conditions or the Specifications of the City of Rockville, Montgomery County
Government, the Washington Suburban Sanitary Commission, the Maryland State Highway
Administration, the Maryland Department of the Environment or the Montgomery Soil
Conservation District, the Special Provisions shall govern.

2. CONTRACT DOCUMENTS

In addition to the requirements of GENERAL CONDITIONS AND INSTRUCTIONS TO
BIDDERS, Item No. 34, in the case of discrepancies in the Contract Documents and need for
interpretation, the documents shall be given precedence in the following order:

Change Orders

Addenda

Special Provisions

Technical Specifications

GENERAL CONDITIONS AND INSTRUCTIONS TO BIDDERS (City of Rockville)
Standard Details

Any questions, requests for information or revisions to the specifications must be reviewed and
approved by the City of Rockville.

3. NOTICE TO PROCEED AND COMPLETION SCHEDULE

The specified completion date shown herein is to be strictly adhered to unless authorized or
directed otherwise in writing by the Project Manager. The completion date, where specified, has
an allowance for inclement weather and holidays. Time extensions for unusual conditions
causing project delays not covered in these special provisions will be subject to the conditions
covered under the general specifications; however, no compensation above that indicated
herein for specific items shall be paid to the Contractor for any delay, regardless of the source of
delay.

4. SITE ACCESS

Access to the site is generally within the City rights-of-way. After the completion of the project,
all roads, drives, private parking lots, sidewalks, landscaping, fences, utilities, structures,
buildings, lawns and other facilities not designated for removal, relocation or replacement that
are damaged by the Contractor's actions shall be restored to the same condition or better. Prior
to any construction activities, it is the Contractor's responsibility to document any existing
damage or conditions indicative of substandard facilities.
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Access to parks, easements across private property and other City-owned property in wooded
areas must be coordinated with the City and the private property owners prior to the Contractor
entering the property.

. ACCESS TO ADJACENT PROPERTIES

Access must be maintained to all properties abutting this project at all times. All work affecting
private properties is to be coordinated with the property owner by the Contractor. The
Contractor shall maintain access to private residences and businesses at all times unless
specifically approved in advance by the City.

PROTECTION OF WORK, PROPERTY AND PERSONS

The Contractor shall be responsible for initiating, maintaining, and supervising all safety
precautions and programs in connection with this project. All necessary precautions shall be
taken: to prevent injury to the Contractor's employees and other persons who may be affected
by the project; to prevent damage to or loss of materials or equipment incorporated into the
project; and to protect other property at or adjacent to the site including but not limited to trees,
shrubs, lawns, walks, fences, pavements, roadways, utilities, structures, buildings, playgrounds
and park facilities not designated for removal, relocation, or replacement in the course of
construction; to provide warning signs as directed by the City for personnel and the public.
Costs associated with this work are incidental to the work and no specific payments will be
made.

CONTRACTOR SUPERVISION

The Contractor shall supervise and direct all work under the contract. A qualified individual shall
be designated in writing to act on behalf of the Contractor. This individual shall be present on
the site at all times as required to perform adequate supervision and coordination of the work,
including subcontractors. The designated representative shall be fluent in the English language
and have good communication skills.

EMERGENCY INFORMATION

The Contractor shall post information concerning emergency medical, fire, rescue and
hazardous waste phone numbers from which personnel on the site can obtain information if
needed. The Contractor shall also list the name and number of a representative of the
Contractor who can be reached in case of an emergency. The emergency information shall be
in a central position, located so it is visible and accessible 24 hours a day. The emergency
information shall be posted the entire length of time that the Contractor is performing work at the
site. The emergency information and Contractor contact information shall be submitted to the
City prior to the start of construction.
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9. PUBLIC UTILITIES

It shall be the Contractor's responsibility to cooperate to the fullest possible extent with the utility
owners in their work of adjusting the existing utilities to suit the proposed construction under this
contract. In case of any damage to utilities by the Contractor, either above or below ground, the
owner shall be immediately notified. The Contractor shall arrange for restoration of such utilities
to a condition equal to that which existed before the damage was done, by repairing, rebuilding,
or otherwise restoring as may be directed, and at the Contractor's entire cost and expense.

The Contractor shall take into consideration when preparing his bid the costs associated with
the coordination during construction with various utility companies for any relocation or
installation by the utility companies which may be necessary in areas within, or adjacent to, the
limits of his contract. No additional compensation or time extensions will be allowed the
Contractor for work interruptions, changes in construction sequences, changes in methods of
handling excavation and drainage, and changes in types of equipment used, made necessary
by others performing work within, or adjacent to, the limits of this contract when utility
relocations are identified in the Contract Documents. The contract time as stated in this
contract includes the time needed for utility adjustments identified in the Contract Documents
and no extension of time will be granted for delays caused by known utility adjustments.

All other expenses likely to be incurred by the Contractor as a result of working around and
protecting utilities, as well as cooperating with the owners of same during the relocating of such
facilities, will not be measured or compensated for under any stipulated pay item. The
Contractor is not responsible for the construction costs associated for a utility relocation unless
there are specific provisions or pay items established for utility relocations.

10.CONTACTS

The following contacts serve the area within the limits of the contract. It shall be the
Contractor's responsibility for notification and coordinate his construction operations with them
to avoid unnecessary delays.

. Washington Gas Company
Ms. Theresa P. Avila-Curtis
703-750-4215

o Transcontinental Gas
410-465-0960

. Potomac Electric Power Company
Mr. Phillip Browne
202-872-2845

. Verizon
Mr. William Handy
301-595-6151
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11.

12.
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. Comcast Cable TV
Mr. Dewayne Douty
240-372-6694

. City of Rockville Operations and Maintenance Superintendent
Water and Sewer Utilities
Mr. Steve Sokol
240-314-8576

. City of Rockville Contract Manager
Mr. Mike Wilhelm
240-314-8542

. City of Rockville
City Forester
Mr. Wayne Noll
240-314-8705

FOR LOCATIONS OF UTILITIES CALL "MISS UTILITY" 1-800-257-7777 and the City of
Rockville Operations Maintenance Superintendent at 240-314-8567 for public water, sanitary
sewer and storm drain.

The Contractor shall contact MISS UTILITY at least 72 hours before excavation in the vicinity of
public utilities. The Contractor is expected to coordinate with the various utility companies. This
will be done at no additional compensation.

Before interfering with any utility service, the Contractor must notify the affected utility
companies and affected property owners in advance, and coordinate any required service
interruption with the owner and City.

NOISE CONTROL MEASURES

All work must comply with the noise ordinance requirements for Montgomery County. A copy of
the "NOTICE TO CONTRACTORS" issued by the Montgomery County Department of
Environmental Protection (DEP) is attached to these Contract Documents in Appendix A for
observation and compliance.

WATER POLLUTION CONTROL MEASURES

The Contractor shall not discharge or permit discharge into the waters, canals, ditches, or
drainage system any fuels, oils, bitumens, garbage, sewage or other materials which may be
harmful to fish, wildlife or vegetation or that may be detrimental to outdoor recreation. The
Contractor shall be responsible for investigation and complying with all applicable federal, state
and local laws and regulations governing pollution of water. All work under this Contract shall
be performed in such a manner that objectionable conditions will not be created in waters
through or adjacent to the project areas.
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AIR POLLUTION CONTROL MEASURES

All fine-grained, loose materials hauled to or from this project shall be covered to prevent
spillage and blowing. Material, which is not covered after notification by the City, will not be
accepted for use on this project. This material will not be included in measurement for payment.
Burning will not be permitted.

ENVIRONMENTAL PROTECTION MEASURES

Impervious barriers, (i.e., plastic, metal drip pans, etc.) shall be placed under any compressors,
generators, welding machines, etc., to prevent oils, solvents, organic compounds, or other
contaminants from leaching into the soil. Any oils, solvents, organic compounds, or
contaminants spilled on the site during the process of the work shall be immediately removed
and cleaned up by the Contractor. Any earth contaminated by a spill shall also be removed and
replaced with new certified clean material to the satisfaction of the City and the Maryland
Department of the Environment (MDE). If the City has to remove the oils, solvents, organic
compounds, contaminants, or earth, the City may deduct the costs of removal and clean up
from the total contract amount owed the Contractor.

PRESERVATION AND RESTORATION OF PROPERTY, TREES & MONUMENTS

The Contractor is to carefully examine the plans provided with the contract drawings to ensure a
clear understanding of the private property limits and work limits. The Contractor shall not enter
upon private property for any purpose without first obtaining permission from the City and
written permission from the property owner. The Contractor shall be responsible for the
preservation of all public and private property, trees, monuments, markers, and fences, along
and adjacent to the work areas, and shall use every precaution necessary to prevent damage or
injury thereto. The Contractor shall take suitable precaution to prevent damage to underground
or overhead public utility structures and must protect carefully from disturbances or damages all
land monuments and property markers until the Inspector has witnessed or otherwise
referenced their locations. All disturbed monuments and markers must be reset to their correct
location by the Contractor at no additional compensation.

The Contractor shall be responsible for all damages or injury to public or private property of any
character during the prosecution of the work, resulting from any act, omission, neglect or
misconduct in his manner or method of executing said work satisfactorily, or due to the non-
execution of said work, or at any time due to defective work or materials. When or where any
direct or indirect damage or injury is done to public or private property or on account of any act,
omission, neglect or misconduct in the execution of the work or in consequence of the non-
execution thereof on the part of the Contractor, the Contractor must restore, at its own expense,
such property to a condition similar or equal to rebuilding or otherwise restoring as may be
directed by the City, or he shall make good such damage or injury in an acceptable manner. In
case of the failure on the part of the Contractor to restore such property or make good such
damage or injury the City may, upon 24 hours notice, proceed to repair, rebuild or otherwise
restore such property as may be deemed necessary and the cost thereof will be deducted from
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any monies due or which may become due the Contractor under this Contract. City crews or
another Contractor may accomplish said work.

Special attention must be given the existing landscape features and special care taken to
protect the natural surroundings. The roots of such trees or shrubbery will not be cut
unnecessarily. The Contractor will be required to root prune the roots of trees, which extend into
grading limits and/or from trees intended to be left in an undamaged state or otherwise prevent
damage to roots of trees. No road machinery of any description, which might throw off gas or
smoke in such volume as to damage vegetation, shall be allowed to stand under such trees or
shrubbery. All roots over 1" diameter must be cleanly cut with a saw or other pruning instrument.
Root cutting trench will be immediately backfilled. Root pruning will occur prior to any grading
activities and must be done by a Maryland Licensed Tree Expert (L.T.E) and ISA Certified
Arborist (C.A.)

Any tree, that in the opinion of the City, may be defaced, bruised, injured or otherwise damaged
by the Contractor's equipment or operations must be protected prior to the start of work by
boards, planks, fencing or other means acceptable to the Inspector and no separate payment
must be made. The City in conjunction with the contractor and tree removal contractor shall flag
and paint all trees to be removed prior to construction. Contractor must verify all saved trees
prior to construction. All precautions shall be at the expense of the Contractor. Tree protection
technigues must be in accordance with the State Forest Conservation Manual.

Any timber, trees, or landscape features scarred or damaged by the Contractor's operations
must be removed, pruned, restored or replaced as nearly as possible to the original conditions,
as required by the Inspector and at the Contractor's expense. No ropes, cables or guys are to
be fastened to or attached to any existing nearby trees for anchorage or in lieu of placing of
dead men

All of the requirements outlined in the above paragraphs shall be considered incidental to this
contract and no special compensation shall be paid.

16.SEED AND MULCH

Complete all seed and mulch operations according to contract documents, approved plans and
the Maryland Department of the Environment's 1994 Maryland Standards and Specifications for
Soil and Erosion Control, Section 20.0 Standards and Specifications for Vegetative
Establishment.

Harrow, disc, or otherwise loosen subsoil to a depth of four inches. Remove objectionable
material such as stones, two inches or larger, clods, brush, roots and trash from the top four
inches of soil. Apply fertilizer and limestone at the rates specified below or provide soil testing
results and fertilizer recommendations by an approved laboratory. Thoroughly mix fertilizer and
limestone into the top six inches. Moisten seedbed during periods of high temperatures and
when directed by the City. Apply seed mixture uniformly with mechanical power driven seeders,
mechanical cyclone hand seeders or hydroseeding equipment. Slurry for hydroseeder may
contain seed and fertilizer only.
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Permanent seed mix shall be as follows:

5% Hybrid Kentucky Blue Grass, 85% germination
75% Tall Fescue, 90% germination (3 different hybrid mix, 25% each by total)
20% Hybrid Perennial Rye, 85% germination

The tall fescue shall be improved turf-type tall fescues such as Falcon, Finelawn, and Wrangler.
K-31 tall fescue is not acceptable. Manhattan or Pennfine are acceptable types of perennial
ryegrass. All seed is to be certified. The seed shall be applied at a rate of 6-lbs. minimum per
1000 square feet. All seed shall have a minimum purity of 95%, minimum germination of 90%. A
maximum other crop content of 0.1 % and maximum weed content of 0.1 %. Seed all disturbed
areas, unless directed otherwise by the City.

Hybrid grass seed shall be from the most recent Maryland seed list and submitted to the City for
approval. Apply at a minimum of 6 pounds per 1000 square feet.

Mulch all seeded areas with straw applied 2 inches deep. Sew mixture between the dates of
March 1 and May 31 or between the dates of August 15 and October 31. Apply ground
agricultural limestone at a rate of 92 Ibs. / 1000 sf. Apply 0-20-20 fertilizer with the limestone at
a rate of 15 Ibs. per 1000 square feet. Immediately prior to seeding, supply 10 pounds of 38-0-0
ureaform and 12 pounds of 10-20-20 or equivalent per 1000 sf.

If planting cannot be accomplished within the dates noted above, apply temporary seeding and
mulch. Install mulch as specified above. Lime and fertilizer requirements shall be as noted
above. Temporary seeding and mulch shall be considered incidental to the contract.

Contractor shall plant site with permanent seeding and mulch as specified above within the
allowable dates in addition to the temporary seeding. No additional payment will be made if
both temporary and permanent soil preparation, seeding, mulch, limestone or fertilizer is
required.

INSPECTION AND CERTIFICATION

All materials shall be subject to inspection or test by the City prior to installation and no previous
certification or inspection shall bar rejection if the material is found to be damaged or defective.
The certification requirements may be waived for any or all of the materials at the discretion of
the City.

CLEAN-UP

The Contractor shall at all times keep the work areas clean and orderly and shall promptly
remove all waste and rubbish. The daily debris shall be collected in covered containers and
disposed of in proper fashion. All directions from authorized public officials having jurisdiction
over health and safety shall be obeyed. The site will be “broom clean” at the end of each
working shift. Open excavations may not be left unattended. Site must be secured each night.

Upon completion of the work, all materials, equipment, and appurtenances not required, as a
part of the finished project shall be completely removed the site.
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19.AERIAL ELECTRIC LINES

The Contractor must be aware that State law requires that a 10-foot radial clearance be
maintained for all construction equipment and materials in relation to electric lines carrying 750
volts or more. Because the State law is more stringent than the Federal laws, the State law shall
be considered the minimal distance.

20.REGULATIONS AND CODES

Furnish material and workmanship conforming to the standards of the following:

American Association of State Highway and Transportation Officials (AASHTO)
American Society for Testing and Materials (ASTM)

American National Standards Institute (ANSI)

Certified Ballast Manufacturers

Institute of Electrical and Electronic Engineers (IEEE)

Institute of Transportation Engineers (ITE)

Insulated Power Cable Engineers Association (IPCEA)

Local safety code

National Electrical Code (NEC)

National Electrical Manufacturers Association (NEMA)

National Electrical Safety Code (NESC)

Rules and Regulations of the Potomac Electric Power Company (PEPCO)
United States of America Standards Institute (USASI)

Underwriters Laboratories (UL)

Provide electrical contractors bonded in the State of Maryland and their electricians must have
Maryland licenses. Procure permits, licenses, insurance and approvals as necessary

to comply with federal, state and local laws, ordinances and regulations in performance of the
work.

Provide employees installing the electrical work licensed in the State of Maryland as a Master
Electrician, Electrician or Apprentice Electrician. When Apprentice Electricians are working,
provide a Master Electrician or an Electrician must be on the project for personal supervision.

21.TECHNICAL CONTACT/PROJECT MANAGER
Technical questions, once construction has commenced, should be addressed to:

Mr. Andrew Luetkemeier, P.E.

Civil Engineer Il, Traffic and Transportation Division
City of Rockville Department of Public Works

111 Maryland Avenue

Rockville, MD 20850

Telephone: 240-314-8524

Email: aluetkemeier@rockvillemd.gov
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TECHNICAL SPECIFICATIONS

. SUMMARY OF WORK

The intent of this project is to install materials and equipment necessary to replace and upgrade
lighting systems on several streets and residential areas in the City. The Contractor shall
furnish all required materials and equipment not provided by the City and shall install and
activate systems in the sequence specified by the Inspector.

. LOCATIONS

Work shall be performed at various locations throughout the City.

REMOVAL AND SALVAGING OF EXISTING LIGHTING EQUIPMENT

If the Inspector determines that removed materials shall be salvaged those materials shall be
identified and the Contractor shall deliver the identified materials to the City at the location
designated by the Inspector. The Inspector will serve as the receiving agent to salvage
material.

The Contractor will ship and handle all salvage material in a manner so as to prevent damage to
these items. Luminaires will be removed from poles prior to shipping. All screws will be
tightened into their respective slot to prevent loss during shipping.

Inspector will identify existing damage to salvageable material and mark damaged items in the
field before they are delivered to the City yard. If damage to material is the fault of the
Contractor, he will have three (3) working days to make repairs or supply like items, at his
expense, for damaged items. If the Contractor fails to repair or replace damaged items in said
item, the City may charge the Contractor for the assessed value as determined by the Inspector.

REMOVAL AND REPLACEMENT OF CURBS AND WALKS

Contractor shall secure permission from the Inspector before cutting into or removal of any
walks or curbs, which might be required during construction.

If it is agreed that a sidewalk must be cut and removed, then the concrete must be sawed and
broken out and then restored to an equivalent or better condition than the original.

STREET LIGHT MAINTENANCE DURING CONSTRUCTION

While performing work under this contract, the Contractor bears the sole risk of loss for
damages to or destruction of any lighting equipment or appurtenances, on equipment that was
not to be replaced or installed under this Contract, but which was damaged or destroyed
through the fault or negligent acts of the Contractor. The Contractor shall replace such
damaged or destroyed equipment at no cost to the City, regardless of whether or not the
damaged or destroyed equipment was part of this contract or any warranties under this contract.
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The Contractor’s responsibility shall cease under this paragraph upon written acceptance by the
City.

SEQUENCE OF CONSTRUCTION

All work will be conducted so that individual lights are removed, replaced, and restored to
service on the same day. The work shall be arranged so that in any overnight period, no more
than two consecutive streetlights in a series are out of service.

STATE HIGHWAY ADMINISTRATION STANDARD SPECIFICATIONS

The publication "Standard Specifications for Construction and Materials” (2008) issued by the
Maryland Department of Transportation, State Highway Administration, is hereby incorporated
into the Contract as an underlying specification, with its provisions to be effective unless
excepted herein. For brevity, this publication shall be referred to as "SHA Specifications"
throughout these Special Provisions.

PEPCO APPROVAL

City agreements with the Potomac Electric Power Company (PEPCO) require that all materials
and workmanship for street lighting meet PEPCO standards. All work by the contractor shall be
subject to PEPCO inspection and approval.

WORKMANSHIP

All workmanship shall be of the highest quality, as determined and recognized by current codes
and practices. All electrical work shall be in accordance with the National Electrical Code (NEC)
and local electrical codes. The Contractor shall be equipped with all the necessary machinery,
tools, and testing equipment to properly complete the work, specifically including a high-lift
bucket truck to install lighting poles and luminaires.

Defective work or materials may be rejected by the Inspector at any time before the acceptance
of the work. When such work or material has been rejected, it shall be removed immediately
and replaced by the Contractor at his expense. In case the Contractor shall neglect to remove
any rejected work or material immediately, the same may be removed and replaced by the City
at the Contractor's expense.

MATERIALS AND EQUIPMENT

It is the Contractor's responsibility to furnish all materials necessary to complete each
installation whether the item is specifically mentioned or not, with the exception of those
materials that will be provided by the City, as specified in the bid. All unspecified materials shall
meet the requirement of the National Electrical Code.
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Furnish new and unused first quality materials in conformance with specifications herein. All
material and equipment must be UL listed and labeled. Ensure that all electrical parts, wire, and
other elements of the installations are of ample capacity to carry required current without
excessive heating or causing an excessive drop in potential. Except as otherwise provided
herein, provide heavy duty industrial rated equipment bearing a nameplate or other type of
indelible marking or brand that will identify it as to type, catalog humber, and manufacturer. This
applies to hardware and miscellaneous materials.

All material and equipment of an approved and accepted manufacturer and shall be protected

by the Contractor to prevent its damage before, during, and after installation and until final
acceptance of the work.

WORKING HOURS

Work is permitted Monday through Friday only. Working hours for roadway and shoulder
closures are restricted to between 9:00 AM and 3:00 PM. All requests for additional exceptions
must be provided in writing to the Contract Administrator.

The Contractor shall notify the Inspector at least 72 hours prior to the beginning of work. Any
work performed without proper notification will be treated as unauthorized work and could result
in nonpayment to the Contractor.

FIELD LOCATION BY INSPECTOR

All street light locations will be staked or otherwise located by the Inspector prior to installation
of the pole foundation. Under no circumstances shall the Contractor install new pole
foundations without location approval, either by the staking or as directed by Inspector. Field
locations may need to be adjusted following underground utility location, as noted below.

UTILITIES

The following utilities have existing facilities within the site limits defined by the Contract:
Potomac Electric Power Company
Verizon Communications
Washington Gas Light Company

Comcast Cable Communications

For the above, the Contractor shall notify Miss Utility (1-800-257-7777) for inquiries on locations
and coordination.

In addition, the following agencies, not served by Miss Utility, have facilities in the area:
City of Rockville Water, Sewer, Storm Drainage: (240) 314-8566

City of Rockville Traffic Signals: (240) 876-9132
Montgomery County DOT Traffic Signals: (240) 777-6000
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TREES

Every effort has been made in the project design to prevent conflicts between streetlights and
tree locations. Nevertheless, a few such conflicts may occur in the field. The Contractor shall
report any potential conflicts between the proposed streetlights and existing trees to the
Inspector, who will work with the City's Forester to resolve these conflicts.

Where tree roots are encountered and must be removed, the Contractor shall follow the
practices outlined in the publication "Trenching and Tunneling Near Trees-Field Guide for
Qualified Utility Workers", published by the National Arbor Day Foundation. Copies of this
publication will be made available to the Contractor upon request.

RESTORATION OF LANDSCAPING

When it is necessary that sod be removed because of foundation or conduit work, it shall be
removed and replaced in accordance with the Inspector's directions and the SHA Standard
Specifications. The Contractor shall take care not to damage landscaping or sod with moving
equipment, spoil piles, or other operations. The Contractor shall replace, at his own expense,
any landscaping or grass areas damaged.

RESTORATION OF TRAFFIC SIGNS

Traffic signs that may be located on street light poles to be replaced shall be carefully removed
and either stored or temporarily relocated as directed by the Inspector. Following installation of
the new pole(s), the Contractor shall re-install each traffic sign at the height and orientation
directed, incidental to the contract. Except as requested otherwise, traffic signs shall be
attached to poles with stainless steel banding and offsets, using appropriate banding tools.
Restoration of existing traffic signs shall be considered as part of pole replacement and included
within the itemized unit price thereof.

DISPOSAL

All spoil, particularly that created from auguring for pole foundations, shall be removed from the
site and disposed of in an acceptable manner and location.

WARRANTY

The Contractor shall make good any defect which may appear in workmanship, material and
equipment within a period of twelve (12) months after completion of the contract. This warranty
shall be in addition to and concurrent with manufacturer's warranties accompanying furnished
equipment and materials.

The warranty period shall start at the date of acceptance by the City.
The manufacturer shall supply a written confirmation with the warranty terms and the

contact information.
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The warranty components or replacement shall be readily available within a normal lead
time.

19.COMPLETION DATES AND ACCEPTANCE

The work described herein shall be completed within 120 calendar days. Acceptance of the
work shall take place when final clean up of said locations has been performed and testing has
been satisfactorily completed, or 90 days following the completion of the project, whichever
occurs first.

Prior to final acceptance by the City, the contractor is responsible for removal, replacement and
reinstallation of any damaged material at the contractor's cost, including but not limited to,
grass, irrigation and erosion control.
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DESCRIPTION OF PAY ITEMS

The following supplemental material contains descriptions of or conditions for specific bid items
as numbered in the bid proposal sheet. Bid items with little or no supplemental material should
be bid on the basis of the item description contained in the proposal sheet.

The City may make adjustments to the location and/or quantity of work items without

modification to the unit price. Payment shall only be made for items of work actually completed
and accepted by the City.

ITEM NO. 1. Maintenance of Traffic

A formal traffic control plan (TCP) will not be required. The Contractor's maintenance of traffic
will conform with Section 84 of the SHA Specifications, and the applicable standards and
guidelines of the MUTCD. For all locations, no more than one traffic lane may be closed.
Lanes may only be closed between the hours of 9 AM and 3:00 PM weekdays. Work may
continue outside these restricted hours, but no encroachment into the roadway shall be
permitted.

For measurement and basis of payment, maintenance of traffic shall be combined with job
mobilization and incidentals to form a lump sum bid item.

*ITEM NO. 2. Street Light Foundations

This work shall consist of furnishing and installing concrete street light foundations of the
design(s) shown in the Details, at locations as directed by the Inspector. The foundations shall
include concrete reinforcing steel, ground rods and wires, conduit bends, anchor bolts (as
furnished with poles), and miscellaneous hardware.

All materials for street light pole foundations, including concrete, reinforcing steel, anchor bolts
and nuts, and conduit bends shall conform to Section 825.02 of the SHA Specifications.

Prefabricated screw-in foundations (galvanized steel, etc.) will not be accepted for this project.
Ground rods and ground wire are to be furnished with each foundation. The ground rod shall be
a minimum eight (8) feet in length and consist of a five-eighth inch (5/8") diameter copper clad

rod. A #6 AWG bare copper wire shall be used as a ground wire and in the ground connections.

Conduit bends (risers) shall comply with the requirements of "Electrical Conduit" in these
specifications.

All miscellaneous hardware shall be made of noncorrosive material and compatible with the
item being installed.

Foundations shall be constructed to the dimensions shown in the Details. The top of the
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foundation shall be formed as shown in the details. Concrete shall be mixed, placed, tested,
cured, and protected in accordance with the SHA Specifications.

Bolt circle data shall conform with the approved shop drawings of the pole fabricator. For
uniformity’s sake, the anchor bolt pattern for poles on new foundations should match that for
poles of the same type to be installed on existing foundations. A suitable template for placing
the anchor bolts shall be accurately set and left in place until concrete forms are removed.

The ground rod shall be imbedded in the foundation and shall protrude through the top of the
foundation as shown on the plan. Ground wires shall run continuously from the ground rod to
the foundation anchor bolts and shall be connected to the ground nut in the base of the pole.

Conduit bends shall be set in the foundation excavation before the concrete is poured. They
shall be of the number and diameter as indicated on the plans/details, or as directed by the
Inspector. Conduit bends shall extend six (6) inches beyond the side of the finished foundation,
in the direction of and at the depth of the incoming conduit, but not less than twenty-four (24)
inches deep. Conduit shall extend between three (3) and six (6) inches above the top of the
finished foundation. All ends of conduit below grade shall be securely capped per the "Electrical
Conduit" section of these specifications.

Grouting of the gap between the base plate and the foundation is not required for these
projects.

Furnishing and installing street light pole foundations shall be measured by each foundation,
constructed in place. The item shall include concrete, reinforcing steel, ground rods and ground
wire, hardware, and grouting as specified herein, or as directed by the Inspector.

Furnishing and installing conduit bends and caps of the number and direction required (per
Details) shall be included in the cost of each foundation.

ITEM NO. 3. Remove and Replace Luminaires

This work shall consist of removing the existing luminaires and furnishing and installing new
high pressure sodium luminaires complete with lamp and photoelectric control, on City-owned
lighting poles located on N. Washington Street, W. Montgomery Avenue, W. Middle Lane, Wood
Lane and Beall Avenue as directed by the inspector.

The luminaires shall be a 100 watt HPS, decorative post top style light such as the Lincoln
luminaire, by Spring City, or approved equal. The luminaires shall have a Federal green finish.

Removal and replacement of luminaires shall be measured and paid per unit of each type of
equipment as described on the bid proposal form.

ITEM NO. 4. Painting Streetlight Poles — N. Washington, W. Montgomery, W. Middle,
Wood, and Beall
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Painting shall consist of the application of appropriate surface coatings to protect streetlight
poles and bases from corrosion and to restore physical appearance. Poles might include
several styles and materials (i.e., steel, cast iron, and fiberglass). At the Engineer's direction,
the Contractor may be required to completely paint specified components, or to touch up
scratches or other coating defects.

All paint shall be of a grade suitable for commercial and industrial uses. Paint type, formulation,
and color shall be subject to the review and approval of the Engineer. Before beginning work,
the Contractor shall submit color chip samples of the make and formulation of paint intended for
use.

Colors for components having painted surfaces shall be as follows, unless otherwise directed by
the Engineer:

Paint Color Federal Std. 595a #

Federal Green 14036

Galvanized surfaces requiring repair or touch up shall be coated with a cold galvanizing
compound acceptable to the Engineer.

Prior to the application of any paint or coating, the Contractor shall clean the surface of all dirt
and grime, and remove all paint scale and rust by wire brush or equivalent method. All exposed
metal surfaces shall be primed with an approved rust inhibitor coat, which shall dry for at least
24 hours before applying the final coat. All surfaces to be painted shall be absolutely dry and
paint must not be applied when the air temperature is 32 degrees or less. Paint may be applied
with mitts, by brush, or a combination of methods.

The Contractor shall paint all components in a neat and professional manner. All overspill and
splatter shall be immediately cleaned up using appropriate equipment and solvents. The
Contractor shall provide barriers, signs and other devices as necessary to protect pedestrians
and vehicles until freshly painted surfaces are dry "to touch."”

Re-alignment of the pole materials and bases shall be incidental to the painting pay item. Over
time some portions of the poles, including the bases, have shifted and become misaligned, and
need to be restored so they are orderly and straight in appearance. All hardware and labor
involved in this restoration work shall be incidental to the painting pay item.

Poles painted shall be measured and paid per each.

ITEM NO. 5. Remove and Replace Colonial Luminaires — Various Locations

This work shall consist of removing the existing luminaires and furnishing and installing new
high pressure sodium luminaires complete with lamp and photoelectric control, on City-owned
lighting poles located in the Horizon Hill, Fallsmead, and at other locations in East Rockville as
directed by the inspector.

The luminaires shall be a decorative post top style light such as TC 100 Town and Country
Luminaire, by GE Lighting Systems, or approved equal.
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Removal and replacement of luminaires shall be measured and paid per unit of each type of
equipment as described on the bid proposal form.

ITEM NO. 6. Remove and Replace Contemporary Luminaires — Various Locations

This work shall consist of removing the existing luminaires and furnishing and installing new
high pressure sodium luminaires complete with lamp and photoelectric control, on City-owned
lighting poles located in the Potomac Springs neighborhood as directed by the inspector.

The luminaires shall be a decorative post top style light such as PM 17 Post Mount Luminaire,
by GE Lighting Systems, or approved equal.

Removal and replacement of luminaires shall be measured and paid per unit of each type of
equipment as described on the bid proposal form.

ITEM NO. 7. Remove and Replace 16-foot direct burial poles

This work shall consist of removal of the existing 16-foot direct burial streetlight poles, and
furnishing and installing new 16-foot fiberglass direct burial streetlight pole, as directed by the
inspector.

New streetlight poles shall meet the requirements of AASHTO, and shall be able to resist (at
yield strength of the material without permanent deflection or destruction), test loads equivalent
to the calculated wind loads developed by the velocity pressures of an 100 MPH wind with a 1.3
gust factor. A minimum safety factor of 1.82 on the yield strength shall be maintained.

The fiberglass direct burial streetlight pole shall be constructed by a winding filament process
with color pigmented polyester resin impregnated into the filaments. The filament winding shall
be continuously applied with uniform tension. The resin used will be color pigmented and shall
be ultraviolet resistant. A highly weather resistant pigmented polyurethane coating shall be
applied to the pole at a minimum thickness of 1.5 mils.

The height of the post, less tenon, shall be 16 feet. The post shall have 12’ of exposed post
above the ground and 4’ of embedded post in the ground, as shown on drawing.

The decorative residential streetlight pole shall have a permanently bonded, hot-dipped
galvanized steel or aluminum, 3 inch tenon.

The post shall have a handhole located approximately 12 inches above the ground line. The
handhole shall have an opening of 5 inches high minimum and shall be 2 3/8 inches wide
minimum. The handhole shall be secured with two tamper resistant stainless steel machine
screws.

The post shall have (2) access holes located approximately 18 inches +/- below the ground line.
The access holes for wiring shall be opposite each other and shall have rubber grommets
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provided for each access hole. The access holes shall have an opening of 2 3/8 inches in
diameter minimum.

The residential, round, tapered, direct burial fiberglass pole shall be of a gray color for
the entire length of the pole. Submit color samples prior to ordering poles.

Removal and replacement of poles shall be measured and paid per unit of each.

*ITEM NO. 8 Painting Streetlight Poles — Residential Areas

Painting shall consist of the application of appropriate surface coatings to protect streetlight
poles from corrosion and to restore physical appearance. The streetlight poles include several
styles and materials (i.e., aluminum and fiberglass). At the Engineer's direction, the Contractor
may be required to completely paint specified streetlight poles, or to touch up scratches or other
coating defects.

All paint shall be of a grade suitable for commercial and industrial uses. Paint type, formulation,
and color shall be subject to the review and approval of the Engineer. Before beginning work,
the Contractor shall submit color chip samples of the make and formulation of paint intended for
use.

Colors for painted streetlight poles shall be directed by the Engineer.

Galvanized surfaces requiring repair or touch up shall be coated with a cold galvanizing
compound acceptable to the Engineer.

Prior to the application of any paint or coating, the Contractor shall clean the surface of all dirt
and grime, and remove all paint scale and rust by wire brush or equivalent method. All exposed
metal surfaces shall be primed with an approved rust inhibitor coat, which shall dry for at least
24 hours before applying the final coat. All surfaces to be painted shall be absolutely dry and
paint must not be applied when the air temperature is 32 degrees or less. Paint may be applied
with mitts, by brush, or a combination of methods.

The Contractor shall paint all components in a neat and professional manner. All overspill and
splatter shall be immediately cleaned up using appropriate equipment and solvents. The
Contractor shall provide barriers, signs and other devices as necessary to protect pedestrians
and vehicles until freshly painted surfaces are dry "to touch."

Poles painted shall be measured and paid per each.

CONTINGENT ITEMS

ltems designhated as contingent on the bid proposal form are marked with an asterisk (*). The
items so marked are to be considered contingent items and the quantity may be increased or
decreased, or any or all may be deleted in their entirety from the contract at the discretion of the
City. Any increase or decrease in the quantity of these items, or their deletion will not be
considered justifiable claim for compensation in addition to the contract unit bid price in the
proposal. Unit pricing on contingent items shall be held firm through December 30, 2011.
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BID PROPOSAL FORM
CITY OF ROCKVILLE
ROCKVILLE, MARYLAND

INVITATION FOR BID 44-11
REPLACEMENT OF STREET LIGHT EQUIPMENT

THIS FORM MUST BE COMPLETED, SIGNED AND RETURNED IN DUPLICATE

IN ACCORDANCE WITH ALL TERMS, SPECIFICATIONS AND REQUIREMENTS, WE PROPOSE
TO FURNISH ALL LABOR, EQUIPMENT, MATERIALS AND SERVICES AND THE
PERFORMANCE OF ALL WORK NECESSARY TO COMPLETE REPLACEMENT AND
CONVERSION OF STREET LIGHT EQUIPMENT.

BIDDERS MUST BID ALL ITEMS AND COMPLETE MRF/MODEL NUMBER OF ALL PRODUCTS

OFFERED.
Item Est. Unit Extended
No. Description Unit | Qty | Price Price
LUMP | LUMP |

1 Maintenance of Traffic, Incidentals SUM SUM / %
Furnish and Install Street Light Foundation, per EA 2

2* Special Provisions and Details
Remove existing luminaires and furnish and install 100
watt HPS, “Lincoln luminaire” from Spring City, or

3 approved equal. EA 51
Mfr/Model offered:

4 Paint decorative streetlight poles and bases EA 51
Remove existing luminaires and furnish and install 70
watt HPS, “TC 100 Town and Country Luminaire” by

5 GE Lighting Systems, or approved equal. EA 343
Mfr/Model offered:
Remove existing luminaires and furnish and install 70
watt HPS, “PM 17 Post Mount Luminaire” by GE

6 Lighting Systems, or approved equal. EA 34
Mfr/Model offered:

7 Remove existing poles and furnish and install new 16 EA 40
foot direct burial fiberglass streetlight poles — gray

8" Paint residential streetlight poles EA 10

GRAND TOTAL.:

(Grand Total in words)

NAME OF BIDDER

RETURN THESE FORMS IN DUPLICATE
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UNIT PRICING
Unit prices quoted are to be held firm through December 31, 2011.
The City reserves the right to award additional quantities at the unit price quoted above.

The City reserves the right to increase or decrease the quantities listed above without affecting the unit
prices.

WARRANTY INFORMATION
Provide manufacturer’'s warranty information with your proposal.

CONTRACT DURATION

Work shall begin within ten (10) days of issuance of Purchase Order and work shall be completed
within 120 calendar days. Time is of the essence. Confirm your firm’s ability to meet the above
delivery schedule. YES NO

ADDENDA
Addenda will be posted on the City’s website (www.rockvillemd.gov). Plan holders are responsible for
checking the City’s website periodically for all addenda.

Acknowledgment is hereby made of the following Addenda (identified by number) received since the
issuance of this bid: # or none.

INSURANCE
The contractor will be required to submit a certificate of insurance (including endorsements and
waivers) in accordance with Insurance Requirements Page. Confirm your firm’s ability to submit the
certificate of insurance, waiver of subrogation and endorsement documents as specified..

YES

LIQUIDATED DAMAGES
Liquidated damages shall be assessed at Four Hundred Dollars ($400) per day for each calendar day
the work exceeds beyond the specified completion date or time allotted.

MANUFACTURE'S LITERATURE

If bidding other than the brand name indicated submit catalog descriptions and/or specifications of all
proposed equipment. These shall clearly show the design, dimensions, quantity, manufacturer’s
warranty and other information needed for an understanding of the equipment offered. Any exceptions
must be clearly document. If any proposed equipment fails, in the Contract Administrator's opinion, to
meet the specifications, the bidder shall offer a satisfactory substitute at the bid unit prices.

SUB-CONTRACTING
Vendors who will subcontract the delivery, installation, or any other portion of the work herein described
will submit with their bids the following information:

1. A description of the items to be subcontracted.

2. The subcontractor's name, address, and telephone number. During the life of the contract, the
Contractor shall provide the name, nature and extent of all subcontractors.

3. Confirmation of the sub-contractor’s ability to meet the project schedule.

4. A minimum of three (3) references for each qualified subcontractor, together with a description of
the proposed subcontract work.

NAME OF BIDDER RETURN THESE FORMS IN DUPLICATE
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THE BIDDER AFFIRMS AND DECLARES:
That the Bidder is of lawful age and that no other person, firm, corporation, or joint venture has any
interest in this Bid or in the Contract proposed to be entered into.

That this Bid is made without any understanding, agreement or connection with any other person, firm,
corporation, or joint venture making a Bid for the same purposes, and is in all respects fair and without
collusion or fraud.

That the Bidder is not in arrears to the City of Rockville, upon debt or contract; is not a defaulter, as
surety or otherwise, upon any obligation to the City of Rockville; and has not been delinquent or
unfaithful in any former contract with the City of Rockville.

That no officer or employee OR PERSON WHOSE SALARY IS PAYABLE, IN WHOLE OR IN PART,
BY THE City is, shall be or become interested, directly or indirectly, as a contracting party, partner,
stockholder, surety or otherwise, in this Bid, or in the performance of the Contract, or in the supplies,
materials, or equipment and work or labor to which it relates, or in any portion of the profits thereof.

That the Bidder has carefully examined the site of the work, and that from his own investigations, he
has satisfied himself as to the nature and location of the work, the character, quality, and quantity of
materials and the kind and extent of equipment and other facilities needed for the performance of the
work, the general and local conditions and all difficulties to be encountered, and all other items which
may, in all ways, affect the work or its performance.

The undersigned, as Bidder, also declares that he has carefully examined and fully understands all the
component parts of the Contract Documents and agrees that he will execute the Contract and furnish
the required Performance Bond and Payment Bond and will completely perform the work in strict
accordance with the terms of the Contract and the Contract Documents therein referred to.

THE BIDDER IS HEREBY NOTIFIED THAT THIS DOCUMENT SHALL BE SIGNED IN INK IN
ORDER FOR THE BID TO BE ACCEPTED. BY SIGNING, THE BIDDER CERTIFIES THAT HE/SHE
WILL COMPLY IN EVERY ASPECT WITH THESE SPECIFICATIONS.

The bid, if submitted by an individual, shall be signed by an individual; if submitted by a partnership,
shall be signed by such member or members of the partnership as have authority to bind the
partnership; if submitted by a corporation the same shall be signed by the President and attested by the
Secretary or an Assistant Secretary. If not signed by the President as aforesaid, there must be
attached a copy of that portion of the By-Laws, or a copy of a Board resolution, duly certified by the
Secretary, showing the authority of the person so signing on behalf of the corporation. In lieu thereof,
the corporation may file such evidence with the Administration, duly certified by the Secretary, together
with a list of the names of those officers having authority to execute documents on behalf of the
corporation, duly certified by the Secretary, which listing shall remain in full force and effect until such
time as the Administration is advised in writing to the contrary. In any case where a bid is signed by an
Attorney in Fact the same must be accompanied by a copy of the appointing document, duly certified.

IF AN INDIVIDUAL:
NAME:

Street and/or P.O. Box

City State Zip Code Fed ID or SSN

NAME OF BIDDER RETURN THESE FORMS IN DUPLICATE
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(SEAL)

Signature Date
Print Signature
WITNESS:
Signature
Print Signature
IF A PARTNERSHIP:
NAME OF PARTNERSHIP:
Street and/or P.O. Box
City State Zip Code Fed ID or SSN
BY: (SEAL)
Member Signature Date
Print Signature
TITLE: WITNESS:
Signature

IF A CORPORATION:

NAME OF CORPORATION:

Print Signature

Street and/or P.O. Box

City State Zip Code Fed ID or SSN
STATE OF INCORPORATION:
BY: (SEAL)
Signature Date
Print Signature
TITLE: WITNESS:

NAME OF BIDDER

Secretary’s Signature
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REMITTANCE ADDRESS (if different than above)

Street and/or P.O. Box

City State Zip Code

PHONE: FAX:
E-MAIL ADDRESS:
EMERGENCY SERVICE (24hr.) PHONE:

EXCEPTIONS

All exceptions taken to the specifications contained in this document must be clearly indicated in the space
provided below. Unless noted as an exception, the bidder will be held responsible for providing each component
or standard called for.

The City Manager for the City of Rockville, Maryland retains the exclusive right to approve or reject any
exception taken to the specifications contained in this bid. It is hereby agreed that if this bid is rejected due to an
exception taken to a specification by the bidder, the rejection taken will be final and no further action may be
taken. Do you claim an exception to any specification to this bid?

NAME OF BIDDER RETURN THESE FORMS IN DUPLICATE
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AFFIDAVIT

I hereby affirm that: | am the and the duly authorized representative of the firm of
whose address is

and that | possess the legal authority to make this affidavit on behalf of myself and the firm for which | am acting.

| further affirm:
AFFIDAVIT OF QUALIFICATION TO
CONTRACT WITH A PUBLIC BODY

1. Except as described in Paragraph 2 below, neither | nor the above firm nor, to the best of my knowledge, any of its controlling
stockholders, officers, directors, or partners, performing contracts with any public body (the State or any unit thereof, or any local
governmental entity in the state, including any bi-county or multi-county entity), has:

A. been convicted under the laws of the State of Maryland, any other state, or the United States of any of the following:
(1) bribery, attempted bribery, or conspiracy to bribe.
(2) a criminal offense incident to obtaining, attempting to obtain, or performing a public or private contract.
(3) fraud, embezzlement, theft, forgery, falsification or destruction of records, or receiving stolen property.
(4) a criminal violation of an anti-trust statute.
(5) a violation of the Racketeer Influenced and Corrupt Organization act, or the Mail Fraud Act, for acts in connection with the
submission of bids or proposals for a public or private contract.
(6) a violation of Section 14-308 of the State Finance and Procurement Article of the Annotated Code of Maryland.
(7) conspiracy to commit any of the foregoing.

B. pled nolo contendere to, or received probation before verdict for, a charge of any offense set forth in subsection A of this
paragraph.

C. been found civilly liable under an anti-trust statute of the State of Maryland, another state, or the United States for acts or
omissions in connection with the submission of bids or proposals for a public or private contract.

D. during the course of an official investigation or other proceeding, admitted, in writing or under oath, an act or omission that
would constitute grounds for conviction or liability under any law or statute described in subsection A or C of this paragraph.

2. [State “none,” or as appropriate, list any conviction, plea or admission as described in Paragraph 1 above, with the date, court,
official or administrative body, the individuals involved and their position with the firm, and the sentence or disposition, if

anyl].

3. | further affirm that neither | nor the above firm shall knowingly enter into a contract with the Mayor and Council of Rockville
under which a person or business debarred or suspended from contracting with a public body under Title 16 of the State Finance and
Procurement Article of the Annotated Code of Maryland, will provide, directly or indirectly, supplies, services, architectural services,
construction related services, leases of real property, or construction.

| acknowledge that this Affidavit is to be furnished to the Mayor and Council of Rockville and, where appropriate, to the State
Board of Public Works and to the Attorney General. | acknowledge that | am executing this Affidavit in compliance with the provisions
of Title 16 of the State Finance and Procurement Article of the Annotated Code of Maryland which provides that persons who have
engaged in certain prohibited activity may be disqualified, either by operation in law or after a hearing, from entering into contracts
with the Mayor and Council of Rockville. | further acknowledge that if the representations set forth in this Affidavit are not true and
correct, the Mayor and Council of Rockville may terminate any contract awarded, and take any other appropriate action.

NON—COLLUSION AFFIDAVIT

1. Am fully informed respecting the preparation and contents of the attached bid and of all pertinent circumstances respecting
such bid;

2. Such bid is genuine and is not a collusive or sham bid

3. Neither the said bidder nor any of its officers, partners, owners, agents, representatives, employees or parties in interest,
including this affiant, has in any way colluded, conspired, connived or agreed, directly or indirectly with any other bidder, firm or
person to submit a collusive or sham bid in connection with the Contract for which the attached bid has been submitted or to refrain
from bidding in connection with Contract, or has in any manner, directly or indirectly, sought by agreement or collusion or
communication or conference with any other bidder, firm or person to fix the price or prices in the attached bid or of any other bidder,
or to fix any overhead, profit or cost element of the bid price or the bid price of any other bidder, or to secure through any collusion,
conspiracy, connivance or unlawful agreement any advantage against the Mayor and Council of Rockville, Maryland (Local Public
Agency) or any person interested in the proposed Contract; and

4. The price or prices quoted in the attached bid are fair and proper and are not tainted by any collusion, conspiracy, connivance
or unlawful agreement on the part of the bidder or any of its agents, representatives, owners, employees, or parties in interest,
including this affiant.| do solemnly declare and affirm under the penalties of perjury that the contents of these affidavits
are true and correct. Signature and Title

NAME OF BIDDER RETURN THESE FORMS IN DUPLICATE
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RESPONDENT’S QUESTIONNAIRE

In order to be considered for award the bidder must complete in its entirety and submit with the bid. The bidder
must answer all questions. If additional space is required, attach continuation sheets and clearly indicate the
question being answered. The City reserves the right to verify any information contained within this report and to
request additional information or clarification. The City reserves the right to reject the bid of a bidder who has
previously failed to perform properly or to complete in a timely manner contracts of a similar nature, or if
investigation shows the bidder unable to perform the requirements of the Contract or if the bidder fails to
complete and submit the Contractor’s Information Report in its entirety.

Company Profile

1.

2.

NAME OF BIDDER

Number of Years in Business:

Type of Operation: Individual Partnership Corporation Government
Number of Employees: (company wide)

Number of Employees: (servicing location)

Annual Sales Volume: (company wide)

Annual Sales Volume: (servicing location)

State that you will provide a copy of your company’s audited financial statements for the past two
(2) years, if requested by the City of Rockville.

Provide a financial rating of your company and any documentation (such as a Dunn and
Bradstreet Analysis), which indicates the financial stability of your company, if requested by the
City of Rockuville.

Is your company currently for sale or involved in any transaction to expend or to become
acquired by another business entity? If yes, please explain the impact both in organizational and
directional terms.

Provide any details of all past or pending litigation or claims filed against your company that
would negatively impact your company’s performance under an agreement with The City of
Rockville.

Is your company currently in default on any loan agreement or financing agreement with any
bank, financial institution, or other entity? If yes, specify date(s), details, circumstances, and
prospects for resolution.

RETURN THESE FORMS IN DUPLICATE
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REFERENCES

The City of Rockville reserves the right to reject bids from any company not meeting the minimum qualifications.
The Bidder shall be a competent and experienced contractor with an established reputation within the community.
The bidder shall have performed similar work for a minimum period of five (5). Furnish a representative list of
five (5) projects involving work as specified herein, two of which shall be the last jobs completed.

1. Company Name

Address:

Contact Person: Current phone #:

Contract Amount: Name of your project supervisor:
Scheduled completion date: Percent complete:

Percent of work by own forces:

Description:

2. Company Name

Address:

Contact Person: Current phone #:

Contract Amount; Name of your project supervisor:
Scheduled completion date: Percent complete:

Percent of work by own forces:

Description:

3. Company Name

Address:

Contact Person: Current phone #:

Contract Amount Name of your project supervisor:
Scheduled completion date: Percent complete:

Percent of work by own forces:

Description:

NAME OF BIDDER RETURN THESE FORMS IN DUPLICATE
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LIST THE LAST TWO CONTRACTS COMPLETED BY YOUR FIRM.

4. Company Name

Address:

Contact Person:

Contract Amount

Scheduled completion date:

Percent of work by own forces:

Description:

Current phone #:

Name of your project supervisor:

Actual completion date:

5. Company Name

Address:

Contact Person:

Contract Amount

Scheduled completion date:

Percent of work by own forces:

Description:

Current phone #:

Name of your project supervisor:

Actual completion date:

NAME OF BIDDER

RETURN THESE FORMS IN DUPLICATE
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SAMPLE - DO NOT RETURN

CONTRACT
For Machinery, Supplies, and/or Services

STANDARD FORM OF AGREEMENT BETWEEN THE CITY OF ROCKVILLE
AND SUPPLIER OR CONTRACTOR

This Agreement, made this day of , 20 , by and between
THE MAYOR AND COUNCIL OF ROCKVILLE, MARYLAND, hereinafter referred to as the "COUNCIL" and

(A)

hereinafter referred to as the "CONTRACTOR".

WITNESSETH, that the CONTRACTOR and the COUNCIL for the consideration hereinafter named, agree as follows:

ARTICLE 1. The COUNCIL agrees to pay the CONTRACTOR for the performance of the contract the sum

of dollars($ )

ARTICLE 2. The CONTRACTOR agrees to furnish performance and payment bonds in such form as shall be acceptable to
the COUNCIL, where required in the invitation for bid or the request for quotation, or where required by Maryland Law.

ARTICLE 3. The CONTRACTOR agrees to furnish all of the machines, equipment, material, and/or labor
Described in the specifications entitled

ARTICLE 4. The COUNCIL may make any alterations, deviations, additions or omissions from the aforesaid
specifications, which it may deem proper, without affecting or making void this contract; and in such cases the COUNCIL shall
value or appraise such alterations and recommend the amount added to or deducted from the amount herein agreed to be paid
to the CONTRACTOR for the excess or deficiency occasioned by such alterations. In case any alterations or deviations are made,
such further time may be allowed for completion of the work, caused by such alterations or deviations as the purchasing agent
or an appropriate department head of the City of Rockville shall decide to be reasonable.

ARTICLE 5. If the CONTRACTOR shall be adjudged bankrupt or if he shall make a general assignment for the benefit of
his creditors, or if a Receiver shall be appointed on account of his insolvency, or if he shall persistently or repeatedly refuse or
shall fail, except in case where extension of time is provided, to supply enough properly skilled workmen or proper materials or
if he should fail to make prompt payment to subcontractors for materials or labor, or disregard law, ordinances or the
instructions of the COUNCIL or otherwise be guilty of substantial violation of any provision of this Agreement, then the
COUNCIL may, without prejudice to any other right or remedy, and after giving the CONTRACTOR reasonable notice,
terminate the employment of the CONTRACTOR and take possession of the machines, equipment and material already
delivered or in process of delivery.

ARTICLE 6. The CONTRACTOR and the COUNCIL agree that this Agreement, the Invitation for Bid or the request for
quotation and all of the specifications therewith and all modifications thereof constitute the Contract, and that they are fully a
part of the Contract as if hereto attached or herein repeated and that for themselves and each of them, their successors, personal
representatives and assigns hereby agree to the performance of the covenants herein contained.

NOTE (A): The CONTRACTOR shall enter the exact name of the business. An individual trading as a
company shall enter: John Doe t/a Masonry Company.
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ARTICLE 7. The CONTRACTOR, with the execution of this Contract, makes assurance that all materials necessary for
the completion of this project are now available to him or will be available so as not to cause delay in the time specified for
completion, nor will there be any further expense to the COUNCIL by reason of any special expense imposed by his supplier or
fabricator after this Contract is executed.

ARTICLE 8. The CONTRACTOR at all times shall observe and comply with all Federal and State Laws and local laws,
ordinances and regulations in any manner affecting the conduct of the work; and all such other orders or decrees as exist at
present and those which may be enacted later, of bodies or tribunals having any jurisdiction or authority over the work, and
shall indemnify and save harmless the Mayor and Council and all of its officers, agents, and servants against any claim or
liability arising from or based on the violation of any such laws, by-laws, ordinances, regulations, orders or decrees whether by
himself or his employees.

The CONTRACTOR shall indemnify and save harmless the Mayor and Council of Rockville, Maryland, and all its
officers, agents and servants from all suits, actions and damages and costs, of every name and description to which the
COUNCIL may be subjected or put by reason of injury to persons or property as a result of the work, whether caused by
negligence or carelessness on the part of the CONTRACTOR, his servants or agents or to other cause.

IN WITNESS WHEREOF, the said (A)

and

the COUNCIL have caused these presents to be signed and sealed.
For
Corporations.

Corporation:

*By: (Seal)

(Either president or vice-president. If other person is authorized,
authorization in form of corporate resolution must be attached.)
Witness:
(Should be secretary or Asst. secretary.)

*Corporate seal must be impressed through name of person signing for corporation.
For individuals
or partnerships.

Name: (Seal)

(Either owner or partner)

Witness:

MAYOR AND COUNCIL OF ROCKVILLE, MARYLAND

By (Seal)
City Manager

ATTEST:

City Clerk
Approved as to form and legality

City Attorney

NOTE (A): The CONTRACTOR shall enter the exact name of the business. An individual trading as a
company shall enter: John Doe t/a Doe Masonry Company.
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SAMPLE - DO NOT RETURN

CONTRACT PERFORMANCE BOND

KNOW ALL MEN BY THESE PRESENTS: That we (1)
a(2)

hereinafter called "Principal” and (3)

of , State of hereinafter called the "Surety", are held

and firmly bound unto (4) The Mayor and Council of Rockville, Maryland, hereinafter called "Owner", in

the penal sum of (100% of Contract Amount) Dollars

($ ) in lawful money of the United States, for the payment of which sum well and truly to be made,
we bind ourselves, our heirs, executors, administrators and successors, jointly and severally, firmly by these

presents.

THE CONDITION OF THIS OBLIGATION is such that Whereas, the Principal entered into a certain
contract with the Owner, dated the ___ day of , 20 , a copy of which is hereto

attached and made a part hereof for the construction of:

NOW, THEREFORE, if the Principal shall well, truly and faithfully perform its duties, all the
undertakings, covenants, terms, conditions, and agreements of said contract during the original term thereof,
and any extensions thereof which may be granted by the Owner, with or without notice to the Surety, and if
he shall satisfy all claims and demands incurred under such contract, and shall fully indemnify and save
harmless the Owner from all costs and damages which it may suffer by reason of failure to do so, and shall
reimburse and repay the Owner all outlay and expense which the Owner may incur in making good any
default, then this obligation shall be void; otherwise to remain in full force and effect.

PROVIDED, FURTHER, that the said Surety, for value received hereby stipulates and agrees that no
change, extension of time, alteration or addition to the terms of the contract or to the work to be performed
thereunder or the specifications accompanying the same shall in any way affect its obligation on this bond,
and it does hereby waive notice of any such change, extension of time, alteration or addition to the terms of
the contract or to the work or to the specifications.
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CONTRACT PERFORMANCE BOND PAGE 2

PROVIDED, FURTHER, that no final settlement between the Owner and the Contractor shall abridge
the right of any beneficiary hereunder, whose claim may be unsatisfied.

IT WITNESS WHEREOF, this instrument is executed in two (2) counterparts, each one of which shall

be deemed an original, this the day of , 20 .
ATTEST: Principal
By (Seal)
Corporate Secretary or Asst. Secretary President or Vice President
(Print or Type Name and Title) (Print or Type Name and Title)
(Address)
ATTEST: Surety
By (Seal)
Witness as to Surety Attorney-in-Fact
(Print or Type Name and Title) (Print or Type Name)
(Address) (Address)

NOTE: Date of Bond must not be prior to date of Contract.
(2) Correct name of Contractor
(3) A Corporation, a Partnership or an Individual
(4) Name of Surety
(5) Name of Owner
(6) If Contract is Partnership, all partners should execute bond
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SAMPLE - DO NOT RETURN

CONTRACT PAYMENT BOND

KNOW ALL MEN BY THESE PRESENTS: That we (1)
a(2)

hereinafter called "Principal™ and (3)

of , State of hereinafter called the

"Surety"”, are held and firmly bound unto (4) The Mayor and Council, of Rockville, Maryland , hereinafter called

"Owner", in the penal sum of (100% of Contract Amount)
Dollars ($ ) in lawful money of the United States, for the payment of which sum well and truly to be
made, we bind ourselves, our heirs, executors, administrators and successors, jointly and severally, firmly by these

presents.

THE CONDITION OF THIS OBLIGATION is such that Whereas, the Principal entered into a certain contract

with the Owner, dated the day of 20___, acopy of which is hereto attached and made a

part hereof for the construction of:

NOW, THEREFORE, if the Principal shall promptly make payment to all persons, firms, subcontractors, and
corporations furnishing materials for or performing labor in the prosecution of the work provided for in such
contract, and any authorized extension or modification thereof, including all amounts due for materials,
lubricants, oil, gasoline, coal, repairs on machinery, equipment and tools, consumed or used in connection with
the construction of such work, and all insurance premiums on said work, and for all labor, performed in such
work whether by subcontractor or otherwise, then this obligation shall be void; otherwise to remain in full force
and effect.

PROVIDED, FURTHER, that the said surety, for value received hereby stipulates and agrees that no change,
extension of time, alteration or addition to the terms of the contact or to the work to be performed thereunder or
the specifications accompanying the same shall in any way affect its obligation on this bond, and it does hereby
waive notice of any such change, extension of time, alteration or addition to the terms of the contact or to the
work or to the specifications
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CONTRACT PAYMENT BOND PAGE 2

PROVIDED, FURTHER, that no final settlement between the Owner and the Contractor shall abridge the right
of any beneficiary hereunder, whose claim may be unsatisfied.

IN WITNESS WHEREOQOF, this instrument is executed in two (2) counterparts, each one of which shall be

deemed an original, this the day of 20_.
ATTEST: Principal
By (Seal)
Corporate Secretary or Asst. Secretary President or Vice President
(Print or Type Name and Title) (Print or Type Name and Title)
(Address)
ATTEST: Surety
By (Seal)
Witness as to Surety Attorney-in-Fact
(Print or Type Name and Title) (Print or Type Name)
(Address) (Address)

NOTE: Date of Bond must not be prior to date of Contract.
(1) Correct name of Contractor
(2) A Corporation, a Partnership or an Individual
(3) Name of Surety
(4) Name of Owner
(5) If Contract is Partnership, all partners should execute bond
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APPENDIX A

Montgomery County Noise Ordinance
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Notice to Contractors

The Montgomery County Council recently enacted a comprehensive revision to the County Noise Control Ordinance (Chapter 31B,
Montgomery County Code), including changes to the provisions concerning noise from construction activities.

GENERAL ORDINANCE STANDARDS

(Non-construction related)

Maximum allowable sound levels, measured at the nearest receiving property line, are 65 dBA

(A-weighted decibels) during daytime hours and 55 dBA during nighttime hours, for residential receiving properties (67 dBA
daytime and 62 dBA nighttime for non-residential receiving property). Mixed Use Zones are considered residential.

o "Daytime" means from 7 a.m. to 9 p.m. weekdays and 9 a.m. to 9 p.m. weekends and

holidays.

e "Nighttime" means from 9 p.m. to 7 a.m. weekdays and 9 p.m. to 9 a.m. weekends and
holidays.

e "Receiving Property" means any property where people live or work and where noise
is heard.

CONSTRUCTION EXEMPTION AND STANDARDS

"Construction" means temporary activities directly associated with site preparation, assembly, erection, repair, alteration, or
demolition of structures or roadways. Construction Noise levels must be measured on a receiving property, but no closer than 50'
from the noise source.

From 7 a.m. to 5 p.m. Weekdays, Construction Noise Levels must not exceed:

e 75 dBA withouta"Noise Suppression Plan".
o 85 dBA with a "Noise Suppression Plan".
e "Noise Suppression Plan" means a written plan to use the most effective noise suppression

equipment, materials, and methods appropriate and reasonably available for a particular type of
construction.

At all times other than 7 a.m. to 5 p.m. weekdays, the general standards specified above must be met.

For example: Assuming a residential or mixed-use receiving property, construction noise levels from 5 p.m. to 9 p.m. weekdays and
from 9 a.m. to 9 p.m. weekends and holidays must not exceed 65 dBA. From 9 p.m. to 7 a.m. weekdays and 9 a.m. on weekends
and holidays, the standard is 55 dBA (this is unchanged from the previous ordinance).

Construction activities are also subject to the "Noise Disturbance" provisions of the Ordinance. Examples of Noise Disturbances are
delivering materials or equipment, or loading or unloading in a residential area, or operating construction equipment with audible back-
up warning devices during Nighttime Hours.

Summary - Construction Noise
Measured at nearest receiving property, but no closer than 50' from the noise source.

Weekdays (Monday - Friday), 7 a.m. to 5 p.m.
Without Suppression Plan: 75 dBA

With Suppression Plan: 85 dBA
5p.m.to9 p.m.: 65 dBA
9p.m.to7am.: 55dBA

Saturday, Sunday, Holidays

9am.to 9 p.m.: 65dBA
9p.m.to 9a.m.: 55 dBA
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In the majority of circumstances in the County, the Receiving Property will be considered residential. In cases where the nearest
receiving properties are non-residential, the standards will be 67 dBA/Daytime and 62 dBA/Nighttime, except from 7 a.m. to 5 p.m.
weekdays, when the higher construction exemption prevails.

While a Noise Disturbance, as defined by the Ordinance, could conceivably occur at any time, it is most likely to happen during the
Nighttime Hours. The most common complaint involves back-up beepers, and can be avoided by employing lawful alternatives to
audible devices.

The Department of Environmental Protection is currently developing Regulations for Noise Suppression Plans, as required by the
revised Ordinance. In general, such plans will involve equipment selection and maintenance, scheduling and reasonable care in
planning and conducting operations. Often, noise suppression measures can be fabricated on-site using materials at hand.

As a point of reference, two persons, speaking in normal tones of voice at a distance of three feet, will generate about 63 dBA
between them. Therefore, normal, fully intelligible conversation would be possible at the receiving property line of a site generating 65
dBA or less. By comparison, for normal, intelligible speech at a distance of about ten feet between speakers, the background sound
would have to be 55 dBA or less.

Most equipment manufacturers, and especially those who produce or market in Europe or Asia, will have detailed noise performance
specifications for their products. Many also provide silencing packages, both design and retrofit.

Copies of the revised Ordinance will be mailed upon request. If there are any questions or comments, please do not hesitate to
contact the Office of Environmental Policy and Compliance at 240-777-7770.
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	INVITATION FOR BID 44-11
	REPLACEMENT OF STREET LIGHT EQUIPMENT
	  
	CITY OF ROCKVILLE
	rockville, maryland
	INVITATION FOR BID 44-11
	REPLACEMENT OF STREET LIGHT EQUIPMENT
	BID BOND


	PERFORMANCE & PAYMENT BONDS
	The successful bidder(s) will be required to submit Performance and Payment Bonds in accordance with GENERAL CONDITIONS AND INSTRUCTIONS TO BIDDERS, Section 11, Execution of Bonds.
	NOTICE TO BIDDERS
	QUALIFICATION TO CONTRACT WITH PUBLIC BODY


	 
	INSURANCE REQUIREMENTS REV2 (09/08)
	Form CA20 48 02 99 form to be both signed and dated.
	POLICY CANCELLATION
	ADDITIONAL INSURED



	SUBCONTRACTORS
	CERTIFICATE HOLDER

	The Mayor and Council of Rockville
	(Contract #, title)
	 
	SPECIAL PROVISIONS
	1. GENERAL  
	These Special Provisions are hereby made a part of the contract.  In case of conflict with the terms and conditions or the Specifications of the City of Rockville, Montgomery County Government, the Washington Suburban Sanitary Commission, the Maryland State Highway Administration, the Maryland Department of the Environment or the Montgomery Soil Conservation District, the Special Provisions shall govern. 
	1. SUMMARY OF WORK 
	2. LOCATIONS

	11. WORKING HOURS
	BID PROPOSAL FORM
	 CITY OF ROCKVILLE
	ROCKVILLE, MARYLAND

	INVITATION FOR BID 44-11
	REPLACEMENT OF STREET LIGHT EQUIPMENT
	THIS FORM MUST BE COMPLETED, SIGNED AND RETURNED IN DUPLICATE
	IN ACCORDANCE WITH ALL TERMS, SPECIFICATIONS AND REQUIREMENTS, WE PROPOSE TO FURNISH ALL LABOR, EQUIPMENT, MATERIALS AND SERVICES AND THE PERFORMANCE OF ALL WORK NECESSARY TO COMPLETE REPLACEMENT AND CONVERSION OF STREET LIGHT EQUIPMENT. 
	BIDDERS MUST BID ALL ITEMS AND COMPLETE MRF/MODEL NUMBER OF ALL PRODUCTS OFFERED. 
	WARRANTY INFORMATION
	CONTRACT DURATION  
	ADDENDA
	Addenda will be posted on the City’s website (www.rockvillemd.gov).  Plan holders are responsible for checking the City’s website periodically for all addenda. 


	INSURANCE
	LIQUIDATED DAMAGES

	MANUFACTURE’S LITERATURE
	 
	RESPONDENT’S QUESTIONNAIRE


	Number of Employees: ______(company wide)
	Number of Employees: ______(servicing location)
	APPENDIX A
	 
	Notice to Contractors


